## Contract Identification

| | |
|---|---|
| **Contract Unique Identifier** | CO1.PCCNTR.5333507 |
| **Contract Version** | 1 |
| **Contract State** | Approved |
| **Contract State Date** | 18 hours ago *(28/08/2023 4:14:05 PM(UTC-05:00) Bogotá, Lima, Quito)* |
| **Contract reference** | 2023.334 |
| **Contract description:** | INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA Y AMBIENTAL AL CONTRATO DE OBRA CUYO OBJETO ES CONSTRUCCION DE REDES DE ACUEDUCTO Y ALCANTARILLADO EN LA ZONA URBANA DEL MUNICIPIO DE LA ESTRELLA, ANTIOQUIA. |
| **Type of contract** | Other |
| **Associated to Other Contract?** | ☐Yes ☑No |
| **Expected Duration of Contract** | 171 Day(s) |
| **Contract Start** | * |
| **Contract End** | 31/12/2023 7:00 PM * |
| **Extended days** | 0 days |
| **Liquidation** | ☐Yes ☑No * |
| **Environment Obligation** | ☐Yes ☑No * |
| **Post Consumption Obligation** | ☐Yes ☑No * |
| **Reversion** | ☐Yes ☑No * |

## Contracting Company Identification

**EMDUCE**

COLOMBIA, La Ceja

**0** Recommendation(s)

## Supplier Company Identification

**INDALECIO ÁLVAREZ SÁNCHEZ**

COLOMBIA, Medellín
Fiscal Id: 98667660

## Supplier Bank Account

| Supplier | Bank Name | Account Type | Account Number |
|---|---|---|---|
| INDALECIO ÁLVAREZ SÁNCHEZ | | | |

## Contract Approval Intervenients

**Approval by supplier**

***Approved by:*** *INDALECIO ÁLVAREZ SÁNCHEZ* ***Approval Date:*** *29/08/2023 9:48:29 AM ((UTC-05:00) Bogotá, Lima, Quito)*

**Approval by buyer**

***Approved by:*** *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *29/08/2023 10:38:54 AM ((UTC-05:00) Bogotá, Lima, Quito)*

**Contract Confirmed:**
**Contract In Execution:**

## Documents Type

| | | |
|---|---|---|
| **Documents Type:** | No | Documents type adopted by the ANCP-CCE under Law 2022 of 2020 |

## Decree 248 of 2021

| | | |
|---|---|---|
| **Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?** | ☐Yes ☑No | Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food. |

## Sentencia T-302 de 2017

| | | |
|---|---|---|
| **Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017** | ☐Yes ☑No | Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 |

## Financial & Delivery Conditions

| | |
|---|---|
| **Delivery options** | |
| **Renewable Contract?** | ☐Yes ☐No |

## Financial Settings - General

| | |
|---|---|
| **Registration authorization is** | ☐Yes ☑No |

**needed?**

## Financial Settings - Warranties

| | | | | |
|---|---|---|---|---|
| **Define Warranties?** | ☑Yes ☐No | | | |
| **Warranties by lots, groups or stages** | ☐Yes ☑No | | | |
| **Seriousness of the offer** | ☐Yes ☐No | | | |
| **Compliance** | ☑Yes ☐No | | | |
| | ☑ Contract Compliance | | | |
| | ☑% of contract value | 10,00 | Warranty Start Date | 19 days ago *(9/08/2023 4:01:00 PM(UTC-05:00) Bogotá, Lima, Quito)* |
| | ☐Value of the warranty | | Warranty End Date | 30/06/2024 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)* |
| | ☑ Wages payment | | | |
| | ☑% of contract value | 10,00 | Warranty Start Date | 19 days ago *(9/08/2023 4:01:00 PM(UTC-05:00) Bogotá, Lima, Quito)* |
| | ☐Value of the warranty | | Warranty End Date | 31/12/2026 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)* |
| | ☑ Quality of Service | | | |
| | ☑% of contract value | 20,00 | Warranty Start Date | 19 days ago *(9/08/2023 4:01:00 PM(UTC-05:00) Bogotá, Lima, Quito)* |
| | ☐Value of the warranty | | Warranty End Date | 31/12/2025 7:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)* |
| **Extra-contractual civil liability** | ☑Yes ☐No | | | |
| | ☑Number of minimum wages | 200 | | |
| **Due date to deliver Warranties:** | 15 hours ago *(28/08/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* | Warranties Delivery Date: - | | |

**Supplier Warranties:**

| Warranty ID | Purpose | Warranty type | Value | Issuer | End date | State |
|---|---|---|---|---|---|---|
| *No items found...* | | | | | | |

## Financial Settings - Advanced Payments

**Define Payment Plan?** ☐Yes ☑No

## Payment Conditions

**Payment Method**

**Invoice Payment Deadline**

## Contract Comments

**Contract Ref.** CO1.PCCNTR.5333507
**Group Of Companies** INDALECIO ÁLVAREZ SÁNCHEZ
**Added By:**
**Added On:** -
**Comment:**

## Contract Attachments

| Description | Name |
|---|---|
| *No items found...* | |

## Contract Location

**Main site or location of works, place of delivery or performance:** puerto boyaca
**Location** CO-ANT-05376 - La Ceja
**Country** COLOMBIA
**State/City** Antioquia
**Province** La Ceja
**Address** puerto boyaca
**ZIP Code**

| | Degrees (º) | Minutes (') | Seconds (") |
|---|---|---|---|
| **Latitude:** | | | |
| **Longitude:** | | | |

## Additional Locations

| X-Ref | Address | Location |
|---|---|---|
| 1 | LA ESTRELLA | COLOMBIA > Antioquia > La Estrella |

| 1 | CO1.PCONTR.5333507 |
|---|---|
| 1.1 | (To the prices, add the VAT at the statutory rate in force.) |

| Ceiling Price Total | (To the prices, add the VAT at the statutory rate in force.) |
|---|---|
| 845.446.441,00 | 844.687.396,98 |

| Reference | Category | Description | Qty | Unit | Ceiling Price | Price per Unit | Ceiling Price Total | (To the prices, add the VAT at the statutory rate in force.) |
|---|---|---|---|---|---|---|---|---|
| 1 | 80101600 | INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA Y AMBIENTAL AL CONTRATO DE OBRA CUYO OBJETO ES CONSTRUCCION DE REDES DE ACUEDUCTO Y ALCANTARILLADO EN LA ZONA URBANA DEL MUNICIPIO DE LA ESTRELLA, ANTIOQUIA | 1,00 | UN | 845.446.441,00 | 844.687.396,98 | 845.446.441,00 | 844.687.396,98 |

## Contract Document Template

| | Description | Document Name | Detail |
|---|---|---|---|
| ☐ | CLAUSULADO 2023.334 (1).pdf | CLAUSULADO 2023.334 (1).pdf | (detail) |

## Follow up Responsibilities

| | | | | | | |
|---|---|---|---|---|---|---|
| Expenditure Approver | LILIANA ESCOBAR ORF | Type of Document | Cédula de Ciudadanía | Document Number | 43983022 | Update and notify |
| Supervisor | VICTOR ANDRES | Type of Document | Cédula de Ciudadanía | Document Number | 15448278 | Update and notify |

## Responsibles For Payment Authorization

| | | | | | | |
|---|---|---|---|---|---|---|
| Responsible For Payment Authorization | LILIANA ESCOBAR ORF | Type of Document | Cédula de Ciudadanía | Document Number | 43983022 | Update and notify |

Add user

## Assignation History

| Position | Name | Follow up Date | Changed by |
|---|---|---|---|
| Responsible For Payment Authorization | LILIANA ESCOBAR ORREGO | 29/08/2023 10:38:54 AM *((UTC-05:00) Bogotá, Lima, Quito)* | LILIANA ESCOBAR ORREGO |

## Budget Settings

**Framework Agreement projected related to the Peace Treaty implementation** ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

**Expense Type** Investment

| Budget Origin: | Value |
|---|---|
| **General National Budget - GNB** | 0 |
| **General System of Participations - GSP** | 0 |
| **General Royalty System - GRS** | 0 |
| **Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)** | 0 |
| **Credit Resources** | 0 |
| **Own Resources** | 844.687.396,98 |
| **Total** | 844.687.396,98 |

**Company registered in SIIF?** ☐Yes ☑No

**CDP/Vigencias Futuras**

| | Code | Type | State | Balance | Used Value | PCI Code | |
|---|---|---|---|---|---|---|---|
| ☐ | 1035 | CDP | Not Started | | | 00-00-000-0000 | Edit |

**CDP Balance**
**Vigencia Futura Balance**
**Total Balance** 0 COP
**SIIF Integration State**
**SIIF Integration Date** -

## Budget Commitment Data

| Code | Type | Commitment Date | Commitment State | Commitment Value | Value to Consume | Value to Release | Commitment Position Code | SIIF Execution |
|---|---|---|---|---|---|---|---|---|
| *No items found...* | | | | | | | | |

**Current Commited Funds Balance**
**Future Commited Funds Balance**
**Total Commitment Balance**
**SIIF Integration State**
**SIIF Integration Date** -