Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5345538
Contract Version	1
Contract State	Approved
Contract State Date	12 hours ago *(1/09/2023 9:17:14 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2023.379
Contract description:	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN DEL ESPACIO PÚBLICO PARQUES DE LA QUEBRADA DONMATÍAS FASE I, EN EL MARCO DEL CONVENIO INTERADMINISTRATIVO NRO. 46000014640 DE 2022
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	8 Month(s)
Contract Start	*
Contract End	31/12/2023 11:59 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMDUCE

COLOMBIA, La Ceja

0 Recommendation(s)

Supplier Company Identification

INGENIERIA Y CONSTRUCCION EL DIAMANTE SAS

COLOMBIA, Medellín
Fiscal Id: 900902315

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
INGENIERIA Y CONSTRUCCION EL DIAMANTE SAS	BANCOLOMBIA	Savings	01450253347

Contract Approval Intervenients

Approval by supplier

Approved by: *JORGE DAVID CARO GUZMAN* ***Approval Date:*** *1/09/2023 5:37:51 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *LILIANA ESCOBAR ORREGO* ***Approval Date:*** *1/09/2023 9:54:42 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	5 hours ago *(1/09/2023 4:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/06/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Wages payment				
☑% of contract value	20,00	Warranty Start Date	5 hours ago *(1/09/2023 4:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	31/12/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service				
☑% of contract value	10,00	Warranty Start Date	5 hours ago *(1/09/2023 4:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	31/12/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 2 days left *(4/09/2023 1:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.5345538
Group Of Companies INGENIERIA Y CONSTRUCCION EL DIAMANTE SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: ANGELOPOLIS

Location CO-ANT-05376 - La Ceja
Country COLOMBIA
State/City Antioquia
Province La Ceja
Address ANGELOPOLIS
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Don Matías	COLOMBIA > Antioquia > Don Matías

1 CO1.PCCNTR.5345538

1.1 (To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
428.099.375,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, AMBIENTAL Y LEGAL PARA LA CONSTRUCCIÓN DEL ESPACIO PÚBLICO PARQUES DE LA QUEBRADA DONMATÍASFASE I, EN EL MARCO DEL CONVENIO INTERADMINISTRATIVO NRO. 46000014640 DE 2022	1,00	UN	428.099.375,00	428.099.375,00	428.099.375,00

Contract Document Template

	Description	Document Name	Detail
☐	CARTA DE INVITACION DIRECTA.pdf	CARTA DE INVITACION DIRECTA.pdf	(detail)
☐	Presupuesto Oferentes.pdf	Presupuesto Oferentes.pdf	(detail)
☐	CDP 1109 INTERVENTORIA ESPACIO PUBLICO PARQUES DE LA QUEBRADA MPIO DONMATIAS.pdf	CDP 1109 INTERVENTORIA ESPACIO PUBLICO PARQUES DE LA QUEBRADA MPIO DONMATIAS.pdf	(detail)
☐	PROPUESTA 3.rar	PROPUESTA 3.rar	(detail)
☐	CLAUSULADO 2023.379.pdf	CLAUSULADO 2023.379.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	LILIANA ESCOBAR ORF	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	VICTOR ANDRES	Type of Document	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

		Value
Budget Origin:	**General National Budget - GNB**	0
	General System of Participations - GSP	0
	General Royalty System - GRS	0
	Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
	Credit Resources	0

Own Resources	428.099.375
Total	428.099.375

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	1109	CDP	Not Started	430.479.375 COP		00-00-00-0001	Edit

CDP Balance	
Vigencia Futura Balance	
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance	
Future Commited Funds Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-