Contract Identification

Contract Unique Identifier CO1.PCCNTR.5355171
Contract Version 1
Contract State Approved
Contract State Date 3 days ago *(5/09/2023 1:26:21 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference COP-513-2023
Contract description: MEJORAMIENTO PAISAJISTICO EN EL SENDERO ECOLÓGICO DEL INSTITUTO PARA EL FOMENTO DE LA RECREACIÓN Y EL DEPORTE DEL MUNICIPIO DE EL SANTUARIO - INFORDES
Type of contract Work
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 2 Month(s)
Contract Start -
Contract End 6/11/2023 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE EL SANTUARIO ANTIOQUIA
COLOMBIA, El Santuario

0 Recommendation(s)

Supplier Company Identification

MONTAJES DE MARCA S.A.
COLOMBIA, Caldas
Fiscal Id: 811022617

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
MONTAJES DE MARCA S.A.	Bancolombia		

Contract Approval Intervenients

Approval by supplier
Approved by: *MONTAJES DE MARCA S.A.* ***Approval Date:*** *7/09/2023 10:09:55 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *YOJAN IVAN GIRALDO ARANGO* ***Approval Date:*** *7/09/2023 4:46:18 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: Yes — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Documents Type Class: Sector de infraestructura social (Cultura, recreación y deporte)

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness

of the offer	☑Yes ☐No			
	☑% Value of the Contract	10,00		
Compliance	☑Yes ☐No			
	☑ Contract Compliance			
	☑% of contract value	10,00	Warranty Start Date	2 days ago *(6/09/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	6/05/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
	☑ Wages payment			
	☑% of contract value	20,00	Warranty Start Date	2 days ago *(6/09/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	6/11/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
	☑ Stability and Quality of Works			
	☑% of contract value	30,00	Warranty Start Date	2 days ago *(6/09/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
	☐Value of the warranty		Warranty End Date	6/11/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extra-contractual civil liability	☑Yes ☐No			
	☑Number of minimum wages	200		
Due date to deliver Warranties:	14 hours ago *(7/09/2023 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Warranties Delivery Date: -		

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.12399723	Seriousness of the offer	-	46.776.020,90 COP	-	13/10/2023 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.5355171
Group Of Companies MONTAJES DE MARCA S.A.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 50 Nº 49-71 Plaza Mayor José María Córdova
Location CO-ANT-05697 - El Santuario
Country COLOMBIA
State/City Antioquia
Province El Santuario
Address Calle 50 Nº 49-71 Plaza Mayor José María Córdova
ZIP Code 054450

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	EL SANTUARIO	COLOMBIA > Antioquia > El Santuario

1 CO1.PCCNTR.5355171

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)	
467.760.209,00	449.048.782,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)

1	72101500	MEJORAMIENTO PAISAJISTICO EN EL SENDERO ECOLÓGICO DEL INSTITUTO PARA EL FOMENTO DE LA RECREACIÓN Y EL DEPORTE DEL MUNICIPIO DE EL SANTUARIO - INFORDES	1,00	UN	467.760.209,00	449.048.782,00	467.760.209,00	449.048.782,00

Contract Document Template

Description	Document Name	Detail
Contrato.pdf	Contrato.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	YOJAN IVAN GIRALDO A	Type of Document	Cédula de Ciudadanía	Document Number	1045017088	Update and notify
Supervisor	Eliana Mosquera Marmc	Type of Document	Cédula de Ciudadanía	Document Number	1007623442	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	Eliana Mosquera Marmc	Type of Document	Cédula de Ciudadanía	Document Number	1007623442	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del pago	Eliana Mosquera Marmolejo	21 hours ago *(7/09/2023 4:49:52 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO
Supervisor	Eliana Mosquera Marmolejo	21 hours ago *(7/09/2023 4:49:52 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO
Ordenador del Gasto	YOJAN IVAN GIRALDO ARANGO	21 hours ago *(7/09/2023 4:49:52 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Yes ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	52.973.665
Credit Resources	0
Own Resources	396.075.117
Total	449.048.782

Validación Código BPIN

	BPIN Code	Year	State
☐	2020056970017	2021	Validated

Company registered in SIIF? ☐ Yes ☑ No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	1185	CDP	Not Started	55.181.026 COP	55.181.026 COP	00-00-00-000-00001	Edit
☐	1295	CDP	Not Started	412.579.183 COP	412.579.183 COP	00-00-00-000-00001	Edit

CDP Balance
Vigencia Futura Balance
Total Balance 467.760.209 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -