

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.5380595

Contract Version

1

Contract State

Approved

Contract State Date

3 days ago (14/09/2023 8:34:27 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

2023.431

Contract description:

ELABORACION DE ESTUDIOS Y DISEÑOS TECNICOS COMPLEMENTARIOS PARA EL CORRECTO FUNCIONAMIENTO DEL PROYECTO DENOMINADO "PARQUE GEOLÓGICO, NATURAL, AMBIENTAL, CULTURAL Y TURÍSTICO, VOLCÁN DE LODO DE ARBOLETES", QUE SE LLEVARÁ A CABO EN EL MUNICIPIO DE ARBOLETES-ANTIOQUIA

Type of contract

Decree law 092/2017

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

1 Month(s)

Contract Start

*

Contract End

20/10/2023 7:00 PM

*

Extended days

0 days

Liquidation

☐Yes☒No

*

Environment Obligation

☐Yes☒No

*

Post Consumption Obligation

☐Yes☒No

*

Reversion

☐Yes☒No

*

Contracting Company Identification



EMDUCE

COLOMBIA, La Ceja

★★★★★

0

Recommendation(s)



Supplier Company Identification



SERTET

COLOMBIA, Montería

Fiscal Id: 900500192

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
SERTET			

Contract Approval Intervenients

Approval by supplier

Approved by: JAMILTON ECHEVERRI DIAZ

Approval Date: 15/09/2023 2:31:02 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by: LILIANA ESCOBAR ORREGO

Approval Date: 18/09/2023 8:44:07 AM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:

No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes☒No

Financial Settings - General

Registration authorization is needed? ☐Yes☒No

Financial Settings - Warranties

Define Warranties?

☒Yes☐No

Warranties by lots, groups or stages

☐Yes☒No

Compliance

☒Yes☐No

☒Repayment of advance payment

☒% of advance payment

☐Value of the warranty

100,00

Warranty Start Date

2 days ago (15/09/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

30/04/2024 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Contract Compliance

☒% of contract value

☐Value of the warranty

10,00

Warranty Start Date

2 days ago (15/09/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

30/04/2024 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Wages payment

☒% of contract value

☐Value of the warranty

10,00

Warranty Start Date

2 days ago (15/09/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

20/10/2026 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Quality of Service

☒% of contract value

☐Value of the warranty

20,00

Warranty Start Date

2 days ago (15/09/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

30/04/2024 7:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extra-contractual civil liability

☐Yes☒No

Due date to deliver

2 days ago (15/09/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranties:

Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.5380595

Group Of Companies SERTET

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works,
place of delivery or performance:

ANGELOPOLIS

Location

CO-ANT-05376 - La Ceja

Country

COLOMBIA

State/City

Antioquia

Province

La Ceja

Address

ANGELOPOLIS

ZIP Code

Degrees (°)

Minutes (')

Seconds (")

Latitude:

Longitude:

Additional Locations

X-Ref	Address	Location
1	ARBOLETES	COLOMBIA > Antioquia > Arboletes

1	CO1.PCONTR.5380595
1.1	(To the prices, add the VAT at the statutory rate in force.)

							(To the prices, add the VAT at the statutory rate in force.)
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80101600	ELABORACION DE ESTUDIOS Y DISEÑOS TECNICOS COMPLEMENTARIOS PARA EL CORRECTO FUNCIONAMIENTO DEL PROYECTO DENOMINADO "PARQUE GEOLOGICO, NATURAL, AMBIENTAL, CULTURAL Y TURISTICO, VOLCÁN DE LODO DE ARBOLETES", QUE SE LLEVARÁ A CABO EN EL MUNICIPIO DE ARBOLETES-ANTIOQUIA	1,00	UN	56.525.000,00	56.525.000,00	56.525.000,00

Contract Document Template

Description	Document Name	Detail
☐ CLAUSULADO 2023.431.pdf	CLAUSULADO 2023.431.pdf	(detail)
☐ CDP 1414 ESTUDIOS Y DISEN-OS TECNICOS PROYECTO VOLCAN DE LODO MPIO ARBOLETES.pdf	CDP 1414 ESTUDIOS Y DISEN-OS TECNICOS PROYECTO VOLCAN DE LODO MPIO ARBOLETES.pdf	(detail)
☐ PRESUPUESTO OFERENTES (34).pdf	PRESUPUESTO OFERENTES (34).pdf	(detail)
☐ PROPUESTA (4).rar	PROPUESTA (4).rar	(detail)
☐ CARTA INVITACION DIRECTA (13).pdf	CARTA INVITACION DIRECTA (13).pdf	(detail)

Follow up Responsibilities

Expenditure Approver	<div>LILIANA ESCOBAR ORF</div>	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
Supervisor	<div>VICTOR ANDRES</div>	Type of Document	Cédula de Ciudadanía	Document Number 15448278	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	<div>LILIANA ESCOBAR ORF</div>	Type of Document	Cédula de Ciudadanía	Document Number 43983022	Update and notify
---------------------------------------	--------------------------------	------------------	----------------------	--------------------------	-----------------------------------

[Add user](#)

Assignment History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	LILIANA ESCOBAR ORREGO	18/09/2023 8:44:06 AM ((UTC-05:00) Bogotá, Lima, Quito)	LILIANA ESCOBAR ORREGO

Budget Settings

Framework Agreement
projected related to the Peace

Treaty implementation

Expense Type

Budget Origin:

☐ Yes☒ No *

Investment

General National Budget - GNB

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Value

0

General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	56.525.000
Total	56.525.000

Company registered in SIIF? ☐Yes☒No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	FCI Code	
☐ 1414	CDP	Not Started			00-00-000-0000	Edit

CDP Balance

Vigencia Futura Balance

Total Balance 0 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Committed Funds

Balance

Future Committed Funds

Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -