Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5418638
Contract Version	1
Contract State	InExecution
Contract State Date	6 days ago *(9/28/2023 4:17:53 PM(UTC-05:00) Bogota, Lima, Quito)*
Contract reference	CONTRATO DE OBRA No. 2023-015
Contract description:	CONTRATO DE OBRA PÚBLICA PARA EL MANTENIMIENTO Y/O ADECUACIÓN DE SALONES COMUNALES EN DIFERENTES COMUNAS DEL MUNICIPIO DE ARMENIA
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	16 hours ago *(10/4/2023 12:00:00 AM(UTC-05:00) Bogota, Lima, Quito)*
Contract End	12/3/2023 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	12/29/2023 12:00:00 AM *((UTC-05:00) Bogota, Lima, Quito)*
Liquidation End Date	6/28/2024 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE ARMENIA QUINDIO

COLOMBIA, Armenia

0 Recommendation(s)

Supplier Company Identification

AUGUSTO TELLEZ AYALA

COLOMBIA, Armenia
Fiscal Id: 7553741

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
AUGUSTO TELLEZ AYALA			

Contract Approval Intervenients

Approval by supplier

Approved by: *AUGUSTO TELLEZ AYALA* ***Approval Date:*** *9/29/2023 11:08:35 AM ((UTC-05:00) Bogota, Lima, Quito)*

Approval by buyer

Approved by: *BEATRIZ LORENA LONDONO RODRIGUEZ* ***Approval Date:*** *9/29/2023 11:30:16 AM ((UTC-05:00) Bogota, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_5418638_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑Number of minimum wages 200

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value 30.00 Warranty Start Date 5 days ago *(9/29/2023 10:00:00 AM(UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 6/28/2024 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Wages payment

☑% of contract value 5.00 Warranty Start Date 5 days ago *(9/29/2023 10:00:00 AM(UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 12/28/2026 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

☑ Stability and Quality of Works

☑% of contract value 30.00 Warranty Start Date 12/28/2023 12:00:00 AM *((UTC-05:00) Bogota, Lima, Quito)*

☐Value of the warranty Warranty End Date 12/28/2028 11:59:00 PM *((UTC-05:00) Bogota, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 5 days ago *(9/29/2023 10:00:00 AM(UTC-05:00) Bogota, Lima, Quito)* Warranties Delivery Date: 1 day ago *(10/3/2023 11:58:04 AM(UTC-05:00) Bogota, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.12599774	Extra-contractual civil liability	Insurance Contract	232,000,000.00 COP	Seguros del Estado SA	12/29/2023 *((UTC-05:00) Bogota, Lima, Quito)*	Approved Detail
CO1.WRT.12596641	Compliance - Contract Compliance ⚠	Insurance Contract	605,853,007.40 COP	seguros del estado s a	12/30/2027 *((UTC-05:00) Bogota, Lima, Quito)*	Approved Detail
CO1.WRT.12565031	Seriousness of the offer	-	61,137,018.70 COP	-	12/24/2023 *((UTC-05:00) Bogota, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.5418638

Group Of Companies AUGUSTO TELLEZ AYALA

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 17 No. 16-00

Location CO-QUI-63001 - Armenia

Country COLOMBIA

State/City Quindío

Province Armenia

Address CARRERA 17 No. 16-00

ZIP Code 630001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			

Longitude:

Additional Locations

X-Ref	Address	Location
1	CARRERA 17 No. 16-00	COLOMBIA > Quindío > Armenia

1 CO1.PCCNTR.5418638

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							611,370,187.00	605,927,704.00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	72121400	CONTRATO DE OBRA PÚBLICA PARA EL MANTENIMIENTO Y/O ADECUACIÓN DE SALONES COMUNALES EN DIFERENTES COMUNAS DEL MUNICIPIO DE ARMENIA **Me:** Señor proponente, diligencie el valor de su oferta económica, el cual debe corresponder con el formato No. 17	1.00	VG	611,370,187.00	605,927,704.00	611,370,187.00	605,927,704.00

Contract Document Template

Description	Document Name	Detail
CONTRATO DE OBRA 2023-015.pdf	CONTRATO DE OBRA 2023-015.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	BEATRIZ LORENA LON	Type of Document	Cédula de Ciudadanía	Document Number	24582795	Update and notify
Supervisor	Jorge Alfonso Galvis Ari	Type of Document	Cédula de Ciudadanía	Document Number	10548565	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	Jorge Alfonso Galvis Arias	5 days ago *(9/29/2023 11:30:16 AM(UTC-05:00) Bogota, Lima, Quito)*	BEATRIZ LORENA LONDONO RODRIGUEZ
Expenditure Approver	BEATRIZ LORENA LONDONO RODRIGUEZ	5 days ago *(9/29/2023 11:30:16 AM(UTC-05:00) Bogota, Lima, Quito)*	BEATRIZ LORENA LONDONO RODRIGUEZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	605,927,704
Credit Resources	0
Own Resources	0
Total	605,927,704

Validación Código BPIN

	BPIN Code	Year	State
☐	2020630010116	2023	Validated
☐	2020630010126	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	2195	CDP	Not Started	202,588,951 COP	134,948,611 COP	00-00-00	Edit
☐	2700	CDP	Not Started	476,421,576 COP	476,421,576 COP	00-00-00	Edit

CDP Balance 679,010,527 COP
Vigencia Futura Balance 0 COP
Total Balance 611,370,187 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	10601-23202020054502003.116.54129-001	CurrentBudget	-	Not Started	49,506,128 COP	49,506,128 COP	-	-	SIIF View Edit

10601-23202020054502003.116.54129-581	CurrentBudget	-	Not Started	80,000,000 COP	80,000,000 COP	-	-	SIIF View Edit
10901-23202020054502035.126.54129-919	CurrentBudget	-	Not Started	47,956,161 COP	47,956,161 COP	-	-	SIIF View Edit
10901-23202020094502035.126.95994-919	CurrentBudget	-	Not Started	428,465,415 COP	428,465,415 COP	-	-	SIIF View Edit

Current Commited Funds Balance	605,927,704 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	605,927,704 COP
SIIF Integration State	
SIIF Integration Date	-