Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5494691
Contract Version	1
Contract State	Approved
Contract State Date	1 hour ago *(27/10/2023 10:36:15 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CONTRATO INTERVENTORIA 002 DE 2023 NACION
Contract description:	"INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, JURÍDICA Y AMBIENTAL DEL CONTRATO DE OBRA PÚBLICA QUE RESULTE DE LA LICITACIÓN PÚBLICA No.DTPA-LIC-NACION-2023-001 "CONTRATAR A PRECIOS UNITARIOS FIJOS SIN FORMULA DE REAJUSTE LAS OBRAS DE MANTENIMIENTO Y ADECUACIÓN DE LAS EDIFICACIONES EN EL PARQUE NACIONAL NATURAL GORGONA"
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	115 Day(s)
Contract Start	*
Contract End	29/12/2023 11:59 PM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	2/01/2024 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	2/07/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

PARQUES NACIONALES NATURALES- DIRECCION TERRITORIAL PACIFICO

COLOMBIA, Cali

0 Recommendation(s)

Supplier Company Identification

DIEZ PLUS INGENIERIA

COLOMBIA, Cali
Fiscal Id: 9007710722

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DIEZ PLUS INGENIERIA SAS	BANCOLOMBIA	Savings	68332134365

Contract Approval Intervenients

Approval by supplier

Approved by: *EDWIN FERNANDO CADAVID GRANADA* ***Approval Date:*** *27/10/2023 12:03:03 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Robinson Galindo Tarazona* ***Approval Date:*** *27/10/2023 12:21:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No

Warranties by lots, groups or stages	☐Yes ☑No				
Seriousness of the offer	☑Yes ☐No				
	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	10,00	Warranty Start Date	6 hours left *(27/10/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	29/06/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑% of contract value	5,00	Warranty Start Date	6 hours left *(27/10/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	29/12/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑% of contract value	10,00	Warranty Start Date	6 hours left *(27/10/2023 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	29/06/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐Yes ☑No				
Due date to deliver Warranties:	5 days left *(1/11/2023 3:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -				

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.12801213	Seriousness of the offer	-	22.161.432,00 COP	-	16/01/2024 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.5494691
Group Of Companies DIEZ PLUS INGENIERIA SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	CEDULA Y LIBRETA MILITAR.pdf	CEDULA Y LIBRETA MILITAR.pdf	Download	Detail
☐	RUT 2023.pdf	RUT 2023.pdf	Download	Detail
☐	FORMATO PARAFISCALES.pdf	FORMATO PARAFISCALES.pdf	Download	Detail

Contract Location

Main site or location of works, place of delivery or performance: Carrera 117 # 16B-00 Calle Vilache 09
Location CO-VAC-76001 - Cali
Country COLOMBIA
State/City Valle del Cauca
Province Cali
Address Carrera 117 # 16B-00 Calle Vilache 09
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	PNN GORGONA	COLOMBIA > Valle del Cauca > Buenaventura

1 CO1.PCCNTR.5494691

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
0,00	215.110.094,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	81101500	INTERVENTORÍA INTEGRAL LOTES I Y II DE SFF MALPELO	1,00	UN		215.110.094,00	0,00	215.110.094,00

Contract Document Template

	Description	Document Name	Detail
☐	FORMULARIO 9 Y 10- OFERTA ECONOMICA.pdf	FORMULARIO 9 Y 10- OFERTA ECONOMICA.pdf	(detail)
☐	CONTRATO DE INTERVENTORIA.pdf	CONTRATO DE INTERVENTORIA.pdf	(detail)
☐	2. CERTIFICADO EXISTENCIA 2 OCT 23.pdf	2. CERTIFICADO EXISTENCIA 2 OCT 23.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Robinson Galindo Tara	Type of Document	Cédula de Ciudadanía	Document Number	91297841	Update and notify
Supervisor	Daniel Alberto Agudelo	Type of Document	Cédula de Ciudadanía	Document Number	79966467	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	Daniel Alberto Agudelo Osorio	27/10/2023 12:21:30 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Robinson Galindo Tarazona
Expenditure Approver	Robinson Galindo Tarazona	27/10/2023 12:21:30 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Robinson Galindo Tarazona

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	215.110.094
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	0
Total	215.110.094

Validación Código BPIN

	BPIN Code	Year	State
☐	2017011000179	2023	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	28823	CDP	Not Started	404.350.394 COP	215.110.094 COP	00-00-000	Edit

CDP Balance 404.350.394 COP
Vigencia Futura Balance 0 COP
Total Balance 215.110.094 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -