Contract Identification

Contract Unique Identifier	CO1.PCCNTR.5576448
Contract Version	1
Contract State	InExecution
Contract State Date	1 day ago *(21/11/2023 3:15:44 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	140-10-07-159-2023
Contract description:	REALIZACION DE LA CAMPAÑA DE SENSIBILIZACION A CONDUCTORES DE VEHICULO TIPO CARRO TOMATE UN DESCANSO Y LA IMPORTANCIA DEL SEGUIMIENTO DE LAS NORMAS DE TRANSITO EN EL PROYECTO IMPLEMENTACION DE ESTRATEGIAS DE SEGURIDAD VIAL EN EL MUNICIPIO DE YUMBO VALLE DEL CAUCA-OCCIDENTE
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	15 Day(s)
Contract Start	21 hours ago *(22/11/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	11 days left *(4/12/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE YUMBO

0 Recommendation(s)

Supplier Company Identification

POLITECNICO FRANCISCO DE PAULA SANTANDER

COLOMBIA, Cali
Fiscal Id: 900575238

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
POLITECNICO FRANCISCO DE PAULA SANTANDER			

Contract Approval Intervenients

Approval by supplier

Approved by: *politecnico francisco de paula santander* ***Approval Date:*** *21/11/2023 3:28:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *INGRID ESPERANZA GOMEZ MORENO* ***Approval Date:*** *21/11/2023 3:32:26 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_5576448_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.5576448
Group Of Companies POLITECNICO FRANCISCO DE PAULA SANTANDER
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 5 # 4-40
Location CO-VAC-76892 - Yumbo
Country COLOMBIA
State/City Valle del Cauca
Province Yumbo
Address CALLE 5 # 4-40
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CALLE 5 # 4-40	COLOMBIA > Valle del Cauca > Yumbo

1	CO1.PCCNTR.5576448
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
60.468.139,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	86101709	REALIZACION DE LA CAMPAÑA DE SENSIBILIZACION A CONDUCTORES DE VEHICULO TIPO CARRO TOMATE UN DESCANSO Y LA IMPORTANCIA DEL SEGUIMIENTO DE LAS NORMAS DE TRANSITO EN EL PROYECTO IMPLEMENTACION DE ESTRATEGIAS DE SEGURIDAD VIAL EN EL MUNICIPIO DE YUMBO VALLE DEL CAUCA-OCCIDENTE	1,00	UN	60.468.139,00	60.468.139,00	60.468.139,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: -

Contract Document Template

Description	Document Name	Detail
CONSTANCIA DE IDONEIDAD.pdf	CONSTANCIA DE IDONEIDAD.pdf	(detail)
CONTRATO 159.pdf	CONTRATO 159.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	INGRID ESPERANZA G(	Type of Document	Citizenship Identification	Document Number 1118285479	Update and notify
Supervisor	INGRID ESPERANZA G(	Type of Document	Citizenship Identification	Document Number 1118285479	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	INGRID ESPERANZA GOMEZ MORENO	1 day ago *(21/11/2023 3:33:16 PM(UTC-05:00) Bogotá, Lima, Quito)*	INGRID ESPERANZA GOMEZ MORENO
Expenditure Approver	INGRID ESPERANZA GOMEZ MORENO	1 day ago *(21/11/2023 3:33:16 PM(UTC-05:00) Bogotá, Lima, Quito)*	INGRID ESPERANZA GOMEZ MORENO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:	Value
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	60.468.139
Credit Resources	0
Own Resources	0
Total	60.468.139

Validación Código BPIN

	BPIN Code	Year	State
☐	2020768920117	2022	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	20232776	CDP	Not Started	32.134.050 COP	32.134.050 COP	00-00-00	Edit
☐	20232777	CDP	Not Started	28.020.788 COP	28.020.788 COP	00-00-00	Edit
☐	20232778	CDP	Not Started	313.301 COP	313.301 COP	00-00-00	Edit

CDP Balance 60.468.139 COP
Vigencia Futura Balance 0 COP
Total Balance 60.468.139 COP
SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	20233162	CurrentBudget	-	Not Started	32.134.050 COP	32.134.050 COP	0 COP	-	SIIF	View Edit
☐	20233162.	CurrentBudget	-	Not Started	28.020.788 COP	28.020.788 COP	0 COP	-	SIIF	View Edit
☐	20233162..	CurrentBudget	-	Not Started	313.301 COP	313.301 COP	0 COP	-	SIIF	View Edit

Current Commited Funds Balance 60.468.139 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 60.468.139 COP

SIIF Integration State

SIIF Integration Date -