Contract Identification

Contract Unique Identifier	CO1.PCCNTR.6152681
Contract Version	1
Contract State	InExecution
Contract State Date	13 days ago *(27/03/2024 5:00:29 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	140-10-07-077-2024
Contract description:	CONSULTORÍA PARA LA ACTUALIZACIÓN Y FORMULACIÓN DEL PLAN LOCAL DE SEGURIDAD VIAL MUNICIPIO DE YUMBO 2024-2031
Type of contract	Consultancy
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	90 Day(s)
Contract Start	1 day ago *(8/04/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	8/07/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE YUMBO

0 Recommendation(s)

Supplier Company Identification

URBAVIAL SAS

COLOMBIA, Cali
Fiscal Id: 900688293

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
URBAVIAL SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *LINA MARIA HURTADO* ***Approval Date:*** *27/03/2024 5:19:06 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *ANDRES FELIPE MURGUEITIO PEREZ* ***Approval Date:*** *27/03/2024 6:01:32 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_6152681_Confirmed
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots, groups or stages	☐Yes ☑No
Seriousness of the offer	☑Yes ☐No

	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	10,00	Warranty Start Date	13 days ago *(27/03/2024 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	27/07/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑% of contract value	10,00	Warranty Start Date	13 days ago *(27/03/2024 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	27/07/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐Yes ☑No				
Due date to deliver Warranties:	13 days ago *(27/03/2024 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date:	5 days ago *(4/04/2024 11:11:17 AM(UTC-05:00) Bogotá, Lima, Quito)*	

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.14078742	Compliance - Contract Compliance ⚠	Insurance Contract	70.000.000,00 COP	EQUIDAD SEGUROS	27/10/2024 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail
CO1.WRT.14027315	Seriousness of the offer	-	35.000.000,00 COP	-	29/06/2024 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.6152681
Group Of Companies URBAVIAL SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 5 # 4-40
Location CO-VAC-76892 - Yumbo
Country COLOMBIA
State/City Valle del Cauca
Province Yumbo
Address CALLE 5 # 4-40
ZIP Code 760501

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Calle 5 # 4-40	COLOMBIA > Valle del Cauca > Yumbo

1 CO1.PCCNTR.6152681

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							350.000.000,00	350.000.000,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)**
1	80111600	CONSULTORÍA PARA LA ACTUALIZACIÓN Y FORMULACIÓN DEL PLAN LOCAL DE SEGURIDAD VIAL MUNICIPIO DE YUMBO 2024-2031	1,00	UN	350.000.000,00	350.000.000,00	350.000.000,00	350.000.000,00

Contract Document Template

Description	Document Name	Detail

9. RESOLUCION DE ADJUDICACION CMA.pdf	9. RESOLUCION DE ADJUDICACION CMA.pdf	(detail)
10. CONTRATO ESTUDIO.firmado (1) (1).pdf	10. CONTRATO ESTUDIO.firmado (1) (1).pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☑Yes ☐No *	350.000.000
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		350.000.000

Validación Código BPIN

	BPIN Code	Year	State
☐	2020768920117	2024	Validated

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	20241554	CDP	Not Started	350.000.000 COP	350.000.000 COP	00-00-00	Edit

CDP Balance 350.000.000 COP
Vigencia Futura Balance 0 COP
Total Balance 350.000.000 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	20241933	CurrentBudget	-	Not Started	350.000.000 COP	350.000.000 COP	0 COP	-	SIIF View Edit

Current Commited Funds Balance 350.000.000 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 350.000.000 COP
SIIF Integration State
SIIF Integration Date -