
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Environment Obligation

Post Consumption Obligation
Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is

Contract Identification

Contract Unique Identifier CO1.PCCNTR.6325953  
Contract Version 1  

Contract State Approved  
Contract State Date 6 days ago (14/05/2024 4:51:23 PM(UTC-05:00) Bogotá, Lima, Quito)  

023 DE 2024  

Contract description:
MANTENIMIENTO Y LIMPIEZA DE LA INFRAESTRUCTURA DEL SISTEMA DE
ALCANTARILLADO DE LA CIUDAD DE VALLEDUPAR CON EQUIPO
HIDROSUCCIONADOR (EVENTUALIDAD - PREVENTIVO)

 

Type of contract Other  
Associated to Other Contract? Yes No  

7 Month(s)  
 *  

31/12/2024 7:00 PM  *  
Extended days 0 days  

Yes No *  
Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

EMDUPAR S.A. E.S.P.

COLOMBIA, Valledupar 

0
Recommendation(s)

Supplier Company Identification

ING.CONSTRUCCIONES Y CONSULTORIAS M&C S.A.S

COLOMBIA, Valledupar 
Fiscal Id: 900499691

Supplier Bank Account

Supplier Bank Name Account Type Account Number

ING CONSTRUCCIONES Y CONSULTORIAS
M&C SAS

bancolombia Current 523484559-26

Contract Approval Intervenients

Approval by supplier

Approved
by:

ING. CONSTRUCCIONES Y
CONSULTORIAS M&C S.A.S. ING.
CONSTRUCCIONES Y
CONSULTORIAS

Approval
Date:

21/05/2024
10:54:01 AM
((UTC-05:00)
Bogotá, Lima,
Quito)

Approval by buyer
Approved
by:

PABLO ANDRES
JARAMILLO REYES

Approval
Date:

21/05/2024 11:52:04 AM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options  

Renewable Contract? Yes No  

Financial Settings - General

javascript:void(0);
javascript:void(0);


needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Compliance

Extra-
contractual

civil liability

Due date to
deliver

Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works, place
of delivery or performance:

Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 Calle 15 No. 15-40 COLOMBIA > Cesar > Valledupar

Yes No  

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  
Contract Compliance  

 % of contract value 20,00 Warranty Start Date 7 minutes left (21/05/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 31/03/2025 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Wages payment  
 % of contract value 20,00 Warranty Start Date 7 minutes left (21/05/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 31/12/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Quality of Service  
 % of contract value 20,00 Warranty Start Date 7 minutes left (21/05/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 31/12/2025 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

 % value of the offer 20,00  

1 day left (22/05/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

No items found...

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method  

Invoice Payment Deadline  

Contract Comments

CO1.PCCNTR.6325953
ING CONSTRUCCIONES Y CONSULTORIAS M&C SAS

-

Contract Attachments

Description Name

No items found...

Contract Location

Calle 15 No. 15-40  

CO-CES-20001 - Valledupar  
COLOMBIA  
Cesar  
Valledupar  
Calle 15 No. 15-40  

 

 
 Degrees (º) Minutes (') Seconds ('')  

 

  
Additional Locations

X-Ref Address Location



Update and
notify
Update and
notify

Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin: Value
General National Budget -
GNB
General System of
Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías,
Gobernaciones y Resguardos
Indígenas)
Credit Resources
Own Resources

Total
Company registered in SIIF?

CDP/Vigencias Futuras

2024000096 CDP Not Started 603.000.000 COP 472.000.000 COP 00-00-00

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

  

 1  CO1.PCCNTR.6325953

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
472.000.000,00 330.400.000,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    

1 76111500 Incluya el precio como lo indique la
Entidad Estatal 1,00 UN 472.000.000,00 330.400.000,00 472.000.000,00 330.400.000,00

 Supplier Comments: El precio mensual
estaría establecido en $47.200.000
incluyendo el iva y al realizar el ejercicio
por los 9 meses como está establecido en
el terminó de referencia por 9 meses nos
arroja un valor total de $424.800.000

  

Contract Document Template

Description Document Name Detail

18.CONTRATO No 023-2024.pdf 18.CONTRATO No 023-2024.pdf (detail)

19.REGISTRO PRESUPUESTAL.pdf 19.REGISTRO PRESUPUESTAL.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver Type of Document Document Number  

Supervisor Type of Document Document Number  

Responsibles For Payment Authorization

Responsible For Payment
Authorization Type of Document Document Number  

Assignation History

Position Name Follow up Date Changed by

No items found...

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

WorkingExpense  
  

Yes No *

Yes No *

Yes No *

Yes No * 330.400.000

Yes No *
Yes No *

330.400.000

 

Yes No  

Code Type State Balance Used Value PCI Code

Edit

 
 

472.000.000 COP  
 

-  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

No items found...

 

 

 
 

-  

Add user
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