Contract Identification

Contract Unique Identifier	CO1.PCCNTR.6425953
Contract Version	1
Contract State	Approved
Contract State Date	18 hours ago *(12/06/2024 5:16:47 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.6425953
Contract description:	Contratar el mantenimiento de la cubierta de la subestación eléctrica, sistema de bombas de presión y el mantenimiento (impermeabilización, limpieza y sondeo de bajantes) de las cubiertas con el fin de corregir las filtraciones de agua lluvia existentes del Centro Multisectorial de Ternera del Sena Regional Bolívar.
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	60 Day(s)
Contract Start	*
Contract End	13/08/2024 11:59 PM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	13/12/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	13/12/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☑Yes ☐No *
Environment Obligation Start Date	41 minutes left *(13/06/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation End Date	13/08/2024 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Includes environmental sustainability criterio	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

SENA REGIONAL BOLIVAR Grupo de Apoyo Administrativo Mixto

COLOMBIA, Cartagena

0 Recommendation(s)

Supplier Company Identification

CONSTRUYE GROUP

COLOMBIA, Cartagena
Fiscal Id: 900363051

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSTRUYE GROUP	BANCOLOMBIA	Current	17517889999

Contract Approval Intervenients

Approval by supplier

Approved by: *ALDO CORONADO VALLE* ***Approval Date:*** *12/06/2024 6:46:17 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *JAIME TORRADO CASADIEGOS* ***Approval Date:*** *13/06/2024 11:18:01 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options Transport included

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑% Value of the Contract 10,00

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value	10,00	Warranty Start Date	41 minutes left *(13/06/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/04/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Wages payment

☑% of contract value	5,00	Warranty Start Date	41 minutes left *(13/06/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	30/12/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Stability and Quality of Works

☑% of contract value	20,00	Warranty Start Date	13/08/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	6/08/2029 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 1 day left *(14/06/2024 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.14518221	Seriousness of the offer	-	30.479.388,20 COP	-	29/08/2024 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.6425953
Group Of Companies CONSTRUYE GROUP
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	Anexo_al_Contrato Electronico.pdf	Anexo_al_Contrato Electronico.pdf	Download	Detail

Contract Location

Main site or location of works, place of delivery or performance: TERNERA KM 1 VIA TURBACO
Location CO-BOL-13001 - Cartagena
Country COLOMBIA
State/City Bolívar
Province Cartagena
Address TERNERA KM 1 VIA TURBACO

ZIP Code			
	Degrees (º)	**Minutes (')**	**Seconds (")**
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	TERNERA KM 1 VIA TURBACO	COLOMBIA > Bolívar > Cartagena

1 CO1.PCCNTR.6425953

1.1 (To the prices, add the VAT at the statutory rate in force.)

	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
	304.793.882,00	303.183.945,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
	72152600	Contratar el mantenimiento de la cubierta de la subestación eléctrica, sistema de bombas de presión y el mantenimiento (impermeabilización, limpieza y sondeo de bajantes) de las cubiertas con el fin de corregir las filtraciones de agua lluvia existentes del Centro Multisectorial de Ternera del Sena Regional Bolívar.	1,00	UN	304.793.882,00	303.183.945,00	304.793.882,00	303.183.945,00

Contract Document Template

	Description	Document Name	Detail
☐	Anexo_al_Contrato Electronico.pdf	Anexo_al_Contrato Electronico.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	JAIME TORRADO CASA	Type of Document	Cédula de Ciudadanía	Document Number	88147752	Update and notify
Supervisor	HERNANDO DIAZ FORE	Type of Document	Cédula de Ciudadanía	Document Number	79758563	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	JAIME TORRADO CASA	Type of Document	Cédula de Ciudadanía	Document Number	88147752	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	JAIME TORRADO CASADIEGOS	13/06/2024 11:18:03 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JAIME TORRADO CASADIEGOS
Supervisor	HERNANDO DIAZ FORERO	13/06/2024 11:18:03 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JAIME TORRADO CASADIEGOS
Expenditure Approver	JAIME TORRADO CASADIEGOS	13/06/2024 11:18:03 AM *((UTC-05:00) Bogotá, Lima, Quito)*	JAIME TORRADO CASADIEGOS

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☑Yes ☐No *	303.183.945
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
	Total	303.183.945

Validación Código BPIN

	BPIN Code	Year	State
☐	202300000000147	2024	Validated

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 36-02-00-013-000000

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	5824	CDP	Generated	305.400.000 COP	304.793.882 COP	36-02-00-013-000000	Edit

CDP Balance 305.400.000 COP

Vigencia Futura Balance 0 COP

Total Balance 304.793.882 COP

SIIF Integration State Exito

SIIF Integration Date 12/06/2024 6:39 PM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds
Balance
Future Commited Funds
Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -