Contract Identification

Contract Unique Identifier	CO1.PCCNTR.6503885
Contract Version	1
Contract State	Approved
Contract State Date	5/07/2024 4:37:27 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.6503885
Contract description:	CONTRATAR LA ADQUISICION DE BOLSAS PLÁSTICAS PARA EL PROGRAMA DE PIGA PARA EL PERSONAL PRIVADO DE LA LIBERTAD DEL ESTABLECIMIENTO PENITENCIARIO DE MEDIANA SEGURIDAD Y CARCELARIO DE CAQUEZA- EPMSC CAQUEZA.
Type of contract	Trading
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	60 Day(s)
Contract Start	*
Contract End	30/08/2024 12:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ESTABLECIMIENTO PENITENCIARIO DE MEDIANA SEGURIDAD Y CARCELARIO DE CAQUEZA

COLOMBIA, Caqueza

0 Recommendation(s)

Supplier Company Identification

Cindy Daniela Bautista Montaña

COLOMBIA, Bogotá
Fiscal Id: 1030570698

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Cindy Daniela Bautista Montaña	Bancolombia	Savings	91211935851

Contract Approval Intervenients

Approval by supplier

Approved by: *Cindy Daniela Bautista Montaña* ***Approval Date:*** *7/07/2024 6:28:31 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *AIDA HERNANDEZ SAAVEDRA* ***Approval Date:*** *12/08/2024 11:05:31 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐ Yes ☑ No

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.6503885
Group Of Companies Cindy Daniela Bautista Montaña
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 2 No. 4-32 PALACIO MUNICIPAL
Location CO-CUN-25151 - Caqueza
Country COLOMBIA
State/City Cundinamarca
Province Caqueza
Address CALLE 2 No. 4-32 PALACIO MUNICIPAL
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Calle 2 N 4-32 Palacio Municipal	COLOMBIA > Cundinamarca > Caqueza

1 CO1.PCCNTR.6503885

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							53.000,00	348.900,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	47121701	BOLSA PLÁSTICA VERDE 70*100 PAQ X5	5,00	UN	5.000,00	2.800,00	5.000,00	14.000,00
2	47121701	BOLSA PLÁSTICA VERDE 90*120 PAQ X5	5,00	UN	7.000,00	4.200,00	7.000,00	21.000,00
3	47121701	BOLSA PLÁSTICA NEGRO 70*100 PAQ X5	9,00	UN	5.000,00	2.400,00	5.000,00	21.600,00
4	47121701	BOLSA PLÁSTICA NEGRA 90*120 PAQ X5	9,00	UN	7.000,00	3.800,00	7.000,00	34.200,00
5	47121701	BOLSA PLÁSTICA NEGRA 60*120 PAQ X5	9,00	UN	10.000,00	6.900,00	10.000,00	62.100,00
6	47121701	BOLSA PLÁSTICA BLANCA 70*100 PAQ X5	8,00	UN	5.000,00	2.800,00	5.000,00	22.400,00
7	47121701	BOLSA PLÁSTICA BLANCA 90*120 PAQ X5	8,00	UN	7.000,00	4.200,00	7.000,00	33.600,00
8	46181504	GUANTE CAUCHO INDUSTRIALPAR CALIBRE 35	28,00	UN	7.000,00	5.000,00	7.000,00	140.000,00

Contract Document Template

Description	Document Name	Detail

☐	COMUNICACION ACEPTACION004.pdf	COMUNICACION ACEPTACION004.pdf	(detail)
☐	RPC PIGA.pdf	RPC PIGA.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:

		Value
General National Budget - GNB	☑Yes ☐No *	348.900
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total	348.900	

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 12-08-00-116

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	
☐	1824	CDP	Not Started	350.000 COP	350.000 COP	12-08-00-116	Edit

CDP Balance 350.000 COP

Vigencia Futura Balance 0 COP

Total Balance 350.000 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	12224	CurrentBudget	5/07/2024 12:00 AM	Generated	348.900 COP	348.900 COP	-	A-03-03-01-017	SIIF	View Edit

Current Commited Funds Balance 348.900 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 348.900 COP

SIIF Integration State Exito

SIIF Integration Date 5/07/2024 6:00 PM