Contract Identification

Contract Unique Identifier CO1.PCCNTR.6805204
Contract Version 1
Contract State Approved
Contract State Date 11 hours ago *(22/09/2024 10:19:11 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference CD- CON-AS-017- 2024
Contract description: AUNAR ESFUERZOS TÉCNICOS, ADMINISTRATIVOS Y FINANCIEROS PARA BRINDAR ATENCIÓN A LOS ADULTOS MAYORES EN CONDICIÓN DE EXTREMA POBREZA Y ABANDONO QUE SE ENCUENTRAN BAJO PROTECCIÓN EN LA CASA DE LAUMARY A CARGO DE LA SECRETARÍA DE DESARROLLO SOCIAL DEL MUNICIPIO DE EL COLEGIO CUNDINAMARCA
Type of contract Other
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 90 Day(s)
Contract Start *
Contract End 22/12/2024 11:59 PM *
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

ALCALDIA MUNICIPAL DE EL COLEGIO
COLOMBIA, El Colegio

1 Recommendation(s)

Supplier Company Identification

CASA DE CAMPO LAUMARY
COLOMBIA, El Colegio
Fiscal Id: 9012370291

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
FUNDACION CASA DE CAMPO LAUMARY	banco davivienda	Savings	475900080361

Contract Approval Intervenients

Approval by supplier

Approved by: *LUZ MARINA HERRERA MORALES* *Approval Date:* *23/09/2024 8:55:02 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *DIEGO ANDRES LOPEZ SUAREZ* *Approval Date:* *23/09/2024 9:54:02 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options Transport included

Renewable Contract? ☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 15 days

Contract Comments

Contract Ref. CO1.PCCNTR.6805204
Group Of Companies FUNDACION CASA DE CAMPO LAUMARY
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 7 # 9-36
Location CO-CUN-25245 - El Colegio
Country COLOMBIA
State/City Cundinamarca
Province El Colegio
Address CALLE 7 # 9-36
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 7 N° 9-36	COLOMBIA > Cundinamarca > El Colegio

1	CO1.PCCNTR.6805204
1.1	(To the prices, add the VAT at the statutory rate in force.)

(To the prices, add the VAT at the statutory rate in force.)
50.800.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	80111600	AUNAR ESFUERZOS TÉCNICOS, ADMINISTRATIVOS Y FINANCIEROS PARA BRINDAR ATENCIÓN A LOS ADULTOS MAYORES EN CONDICIÓN DE EXTREMA POBREZA Y ABANDONO QUE SE ENCUENTRAN BAJO PROTECCIÓN EN LA CASA DE LAUMARY A CARGO DE LA SECRETARÍA DE DESARROLLO SOCIAL DEL MUNICIPIO DE EL COLEGIO CUNDINAMARCA	1,00	UN	40.800.000,00	40.800.000,00	40.800.000,00
2	80111600	APORTE	1,00	UN	10.000.000,00	10.000.000,00	10.000.000,00

Contract Document Template

	Description	Document Name	Detail
☐	Acto administrativo convenio CASA LAUMARY.pdf	Acto administrativo convenio CASA LAUMARY.pdf	(detail)
☐	MINUTA CONVENIO LUZMARY.pdf	MINUTA CONVENIO LUZMARY.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:

		Value
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☑Yes ☐No *	40.800.000
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	10.000.000
Total		50.800.000

Validación Código BPIN

	BPIN Code	Year	State
☐	2024252450019	2024	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	846	CDP	NotStarted		40.800.000 COP	00-00-000	-	Edit

CDP Balance

Vigencia Futura Balance

Total Balance 0 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds

Balance

Future Commited Funds

Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -