Contract Identification

Contract Unique Identifier	CO1.PCCNTR.6953012
Contract Version	1
Contract State	Approved
Contract State Date	14 days ago *(25/10/2024 4:13:47 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	ICC-IN-244-2024
Contract description:	Realizar la interventoría técnica, administrativa y financiera, al contrato de obra resultante de la licitación pública N° LP ICC-203-2024 cuyo objeto es "Adelantar mantenimientos, reparaciones locativas y adecuaciones en las sedes del Instituto Caro y Cuervo."
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	50 Day(s)
Contract Start	*
Contract End	31/12/2024 12:00 AM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	1/01/2025 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	30/06/2027 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

INSTITUTO CARO Y CUERVO

COLOMBIA, Bogotá

0 Recommendation(s)

Supplier Company Identification

CUBIKO SAS

COLOMBIA, Bogotá
Fiscal Id: 900686385

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CUBIKO SAS	bancolombia	Savings	053-182395-01

Contract Approval Intervenients

Approval by supplier

Approved by: *ADRIANA CAROLINA SANABRIA NIETO* ***Approval Date:*** *8/11/2024 3:12:48 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Carmen Elisa Acosta Peñaloza* ***Approval Date:*** *8/11/2024 5:35:05 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	Yes	Documents type adopted by the ANCP-CCE under Law 2022 of 2020
Documents Type Class:	Sector de infraestructura social (Cultura, recreación y deporte)	

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	-

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots,	

groups or stages	☐Yes ☑No			
Seriousness of the offer	☐Yes ☑No			
Compliance	☑Yes ☐No			
☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	24 days ago *(15/10/2024 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/06/2027 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	24 days ago *(15/10/2024 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	31/12/2027 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	24 days ago *(15/10/2024 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	31/12/2027 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐Yes ☑No			
Due date to deliver Warranties:	35 minutes ago *(8/11/2024 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Warranties Delivery Date: -		

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.6953012
Group Of Companies CUBIKO SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	5. CDP 25424 INTERVENTORÍA OBRA.pdf	5. CDP 25424 INTERVENTORÍA OBRA.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: CALLE 10 # 4-69
Location CO-DC-11001 - Bogotá
Country COLOMBIA
State/City Distrito Capital de Bogotá
Province Bogotá
Address CALLE 10 # 4-69
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Carretera Central Norte. Kilómetro 9 más 300 metros, Chía (Cundinamarca)	COLOMBIA > Cundinamarca > Chía
2	Calle 10 No. 4 - 69	COLOMBIA > Distrito Capital de Bogotá > Bogotá

1	CO1.PCCNTR.6953012		
1.1	(To the prices, add the VAT at the statutory rate in force.)		
		Ceiling Price Total 0,00	**(To the prices, add the VAT at the statutory rate in force.)** 92.310.275,00
			(To the prices, add the VAT at the

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	statutory rate in force.)
1	80101500	VALOR TOTAL DE LA PROPUESTA ECONOMICA	1,00	VG		92.310.275,00	0,00	92.310.275,00

Contract Document Template

	Description	Document Name	Detail
☐	Resolución 0359 - 2024 Adjudicación CM-ICC-217-2024 INTERVENTORÍA.pdf	Resolución 0359 - 2024 Adjudicación CM-ICC-217-2024 INTERVENTORÍA.pdf	(detail)
☐	Formulario 1 Propuesta Económica CUBIKO SAS.pdf	Formulario 1 Propuesta Económica CUBIKO SAS.pdf	(detail)
☐	CONTRATO ICC-IN-244-2024.pdf	CONTRATO ICC-IN-244-2024.pdf	(detail)
☐	5. CDP 25424 INTERVENTORÍA OBRA.pdf	5. CDP 25424 INTERVENTORÍA OBRA.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Carmen Elisa Acosta Pe	Type of Document	Cédula de Ciudadanía	Document Number	51636038	Update and notify
Supervisor	José William Ballén Mon	Type of Document	Cédula de Ciudadanía	Document Number	79821084	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	José William Ballén Montoya	8/11/2024 5:35:06 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Carmen Elisa Acosta Peñaloza
Expenditure Approver	Carmen Elisa Acosta Peñaloza	8/11/2024 5:35:06 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Carmen Elisa Acosta Peñaloza

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:

		Value
General National Budget - GNB	☑Yes ☐No *	31.033.790
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	61.276.485
Total		92.310.275

Validación Código BPIN

	BPIN Code	Year	State
☐	202300000000181	2024	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	25424	CDP	NotStarted		92.310.275 COP	33-07-00	-	Edit

CDP Balance 0 COP

Vigencia Futura Balance 0 COP

Total Balance 0 COP

SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -