Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7191543
Contract Version	1
Contract State	InExecution
Contract State Date	2/01/2025 11:29:30 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	007
Contract description:	INTERVENTORÍA LEGAL, TÉCNICA, ADMINISTRATIVA, FINANCIERA Y AMBIENTAL PARA LA REPOSICIÓN DE LAS REDES DE ACUEDUCTO, ALCANTARILLADO Y AGUAS LLUVIAS Y OBRAS COMPLEMENTARIAS EN LA CARRERA 49 ENTRE LAS CALLES 48 Y 50 DEL MUNICIPIO DE EL SANTUARIO, ANTIOQUIA
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	8 Month(s)
Contract Start	7 minutes ago *(10/02/2025 4:41:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	10/10/2025 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE EL SANTUARIO ANTIOQUIA

COLOMBIA, El Santuario

0 Recommendation(s)

Supplier Company Identification

COLING S.A.S.

COLOMBIA, El Santuario
Fiscal Id: 901072678

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Colmenares Ingenieria S.A.S.	davivienda	Current	033869999350

Contract Approval Intervenients

Approval by supplier

Approved by: *Sandra Catalina Colmenares Rodriguez* ***Approval Date:*** *10/01/2025 4:41:52 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *YOJAN IVAN GIRALDO ARANGO* ***Approval Date:*** *10/01/2025 5:11:24 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7191543_Firmado
Contract In Execution:

Documents Type

Documents Type:	Yes	Documents type adopted by the ANCP-CCE under Law 2022 of 2020
Documents Type Class:	Infraestructura de agua potable y saneamiento básico (Tipología contractual - Interventoría de obra)	

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots, groups or stages	☐Yes ☑No

Seriousness of the offer ☑ Yes ☐ No

☑ % Value of the Contract 10,00

Compliance ☑ Yes ☐ No

☑ Contract Compliance

☑ % of contract value 10,00 — Warranty Start Date 10/01/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date 10/03/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Wages payment

☑ % of contract value 10,00 — Warranty Start Date 10/01/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date 10/09/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑ % of contract value 10,00 — Warranty Start Date 10/01/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date 10/09/2030 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐ Yes ☑ No

Due date to deliver Warranties: 27 days ago *(13/01/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 25 days ago *(16/01/2025 9:16:57 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.16156877	Compliance - Contract Compliance ⚠	Bank	90.266.307,60 COP	colmenares ingenieria sas	10/09/2030 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail
CO1.WRT.16069301	Seriousness of the offer	-	30.328.816,00 COP	-	12/03/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.7191543
Group Of Companies Colmenares Ingenieria S.A.S.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Calle 50 Nº 49-71 Plaza Mayor José María Córdova
Location CO-ANT-05697 - El Santuario
Country COLOMBIA
State/City Antioquia
Province El Santuario
Address Calle 50 Nº 49-71 Plaza Mayor José María Córdova
ZIP Code 054450

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	EL SANTUARIO	COLOMBIA > Antioquia > El Santuario

1 CO1.PCCNTR.7191543

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
303.288.160,00	300.887.692,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)

1	80101600	INTERVENTORÍA LEGAL, TÉCNICA, ADMINISTRATIVA, FINANCIERA Y AMBIENTAL PARA LA REPOSICIÓN DE LAS REDES DE ACUEDUCTO, ALCANTARILLADO Y AGUAS LLUVIAS Y OBRAS COMPLEMENTARIAS EN LA CARRERA 49 ENTRE LAS CALLES 48 Y 50 DEL MUNICIPIO DE EL SANTUARIO, ANTIOQUIA	1,00	UN	303.288.160,00	300.887.692,00	303.288.160,00	300.887.692,00

Contract Document Template

Description	Document Name	Detail
CONTRATO.pdf	CONTRATO.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	YOJAN IVAN GIRALDO A	Type of Document	Cédula de Ciudadanía	Document Number	1045017088	Update and notify
Supervisor	DUGLAN ARIEL OCAMF	Type of Document	Cédula de Ciudadanía	Document Number	11810739	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	DUGLAN ARIEL OCAMF	Type of Document	Cédula de Ciudadanía	Document Number	11810739	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del pago	DUGLAN ARIEL OCAMPO GIRALDO	30 days ago *(10/01/2025 5:11:24 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO
Ordenador del Gasto	YOJAN IVAN GIRALDO ARANGO	30 days ago *(10/01/2025 5:11:24 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO
Supervisor	DUGLAN ARIEL OCAMPO GIRALDO	30 days ago *(10/01/2025 5:11:24 PM(UTC-05:00) Bogotá, Lima, Quito)*	YOJAN IVAN GIRALDO ARANGO

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☑Yes ☐No *	232.329.496,22
Participation For Education - PFE	☐Yes ☑No *	
Participation For Health - PFH	☐Yes ☑No *	
General Purpose Participation - GPP	☑Yes ☐No *	232.329.496,22
Sports and Recreation - SAR	☐Yes ☑No *	
Culture - Culture	☐Yes ☑No *	
General Purpose Free Investment - GPFI	☐Yes ☑No *	
General purpose unrestricted municipalities categories 4, 5 and 6 - GPUC	☑Yes ☐No *	232.329.496,22
Special Allocations - SA	☐Yes ☑No *	
Drinking Water and Basic Sanitation - DWBS	☐Yes ☑No *	
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	68.558.195,78
	Total	300.887.692

Validación Código BPIN

	BPIN Code	Year	State
☐	2024056970002	2024	Validated
☐	2024056970011	2024	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	1606	CDP	NotStarted		69.115.229,65 COP	00-00-00-000-00001	-	Edit
☐	1389	CDP	NotStarted		234.172.930,35 COP	00-00-00-000-00001	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	9	CurrentBudget	-	NotStarted	300.887.692 COP	300.887.692 COP	-	-	SIIF View Edit

Current Commited Funds Balance 300.887.692 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 300.887.692 COP
SIIF Integration State
SIIF Integration Date -