Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7724201
Contract Version	1
Contract State	Approved
Contract State Date	4 days ago *(31/03/2025 6:56:08 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	47-8-10005-2025
Contract description:	SUMINISTRO DE MATERIALES DE CONSTRUCCION, ELEMENTOS DE FERRETERÍA, CERRAJERIAARTICULOS ELECTRICOS, PINTURAS Y DEMAS PRODUCTOS AFINES DESTINADOS AL MANTENIMIENTO DE LAS INSTALACIONES DE LA ESCUELA DE POLICIA ANTONIO NARIÑO
Type of contract	Supplies
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	8 Month(s)
Contract Start	*
Contract End	10/12/2025 11:59 AM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	11/12/2025 7:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	10/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ESANA

COLOMBIA, Soledad

0 Recommendation(s)

Supplier Company Identification

MBLANCO

COLOMBIA, Barranquilla
Fiscal Id: 72123503

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
MARTIN ELIAS BLANCO TOVAR	davivienda	Savings	0550488407993382

Contract Approval Intervenients

Approval by supplier

Approved by: *Martin elias blanco tovar* ***Approval Date:*** *2/04/2025 6:01:40 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *HENRY ALEXANDER LEAL VELASQUEZ* ***Approval Date:*** *4/04/2025 7:03:27 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.7724201
Group Of Companies MARTIN ELIAS BLANCO TOVAR
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: AV CIRCUNVALAR 45 - 300
Location CO-ATL-08758 - Soledad
Country COLOMBIA
State/City Atlántico
Province Soledad
Address AV CIRCUNVALAR 45 - 300
ZIP Code 57

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Avenida Circunvalar #45-300	COLOMBIA > Atlántico > Soledad

1 CO1.PCCNTR.7724201

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							36.310.000,00	36.310.000,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)**
1	31211800	SUMINISTRO DE MATERIALES DE CONSTRUCCION, ELEMENTOS DE FERRETERÍA, CERRAJERIA, ARTICULOS ELECTRICOS, PINTURAS Y DEMAS PRODUCTOS AFINES DESTINADOS AL MANTENIMIENTO DE LAS INSTALACIONES DE LA ESCUELA DE POLICIA ANTONIO NARIÑO	1,00	UN	36.310.000,00	36.310.000,00	36.310.000,00	36.310.000,00

Contract Document Template

	Description	Document Name	Detail
☐	Aceptación de oferta minima cuantia radicada.pdf	Aceptación de oferta minima cuantia radicada.pdf	(detail)

Follow up Responsibilities

Expenditure Approver | Type of Document | Document Number | Update and notify

Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:

		Value
General National Budget - GNB	☑Yes ☐No *	36.310.000
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		36.310.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 16-01-03-D12

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	2525	CDP	Generated	36.310.000 COP	36.310.000 COP	16-01-03-D12	-	Edit

CDP Balance 36.310.000 COP

Vigencia Futura Balance 0 COP

Total Balance 36.310.000 COP

SIIF Integration State Exito

SIIF Integration Date 10/03/2025 8:15 AM

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	25225	CurrentBudget	31/03/2025 12:00 AM	Generated	36.310.000 COP	36.310.000 COP	-	A-02-02-01-003-005 A-02-02-01-003-008	SIIF View Edit

Current Commited Funds Balance 36.310.000 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 36.310.000 COP

SIIF Integration State Exito

SIIF Integration Date 31/03/2025 7:02 PM