

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.7768721

Contract Version

1

Contract State

Firmado

Contract State Date

20 horas de tiempo transcurrido (10/04/2025 10:00:26 AM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

CI-0714-2025

Contract description:

PRESTACIÓN DE SERVICIOS POR PARTE DE LA HOSPITAL SAN CRISTOBAL DE CIENAGA EMPRESA SOCIAL PARA LA EJECUCIÓN DE LAS ACCIONES COMPLEMENTARIAS DE PROMOCIÓN DE LA SALUD Y GESTIÓN DEL RIESGO DEL PLAN DE INTERVENCIONES COLECTIVAS PIC DE LAS POBLACIONES DE MAYOR VULNERABILIDAD DE LOS MUNICIPIOS DE CIÉNAGA, SITIO NUEVO, REMOLINO Y PUEBLO VIEJO

Type of contract

Otro

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

9 Months

Contract Start

*

Contract End

31/12/2025 11:00 PM

*

Extended days

0 days

Liquidation

☐Yes☒No

*

Environment Obligation

☐Yes☒No

*

Environment Post Consumption

☐Yes☒No

*

Obligation

☐Yes☒No

*

Reversion

☐Yes☒No

*

Contracting Company Identification



GOBERNACION DEL MAGDALENA

COLOMBIA, Santa Marta

★★★★★

0 Recomendación(es)



Supplier Company Identification



HOSPITAL SAN CRISTOBAL DE CIENAGA EMPRESA SOCIAL DEL ESTADO

COLOMBIA, Ciénaga

Número de documento 800130625

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
HOSPITAL SAN CRISTOBAL DE CIENAGA EMPRESA SOCIAL DEL ESTADO			

Contract Approval Intervenients

Approval by supplier

User:

Zenaida María Ortiz Heras

Approval Date:

10/04/2025 10:12:34 AM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

User:

JENNY MARCELA CAMACHO NEUTO

Approval Date:

11/04/2025 6:11:22 AM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:

No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the

orders issued by the
Constitutional Court in
Sentence T-302 of 2017

☐Yes☒No

Process associated with the orders issued by the
Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes☐No

Financial Settings - General

Registration authorization is
needed? ☐Yes☒No

Financial Settings - Warranties

Define
Warranties? ☒Yes☐No

Warranties
by lots,
groups or
stages ☐Yes☒No

Compliance ☒Yes☐No

☒ Good use and right investment of the advance payment

☒ % of advance payment 100,00 Warranty Start Date 3 días para terminar (14/04/2025 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐ Value of the warranty Warranty End Date 30/06/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒ Contract Compliance

☒ % of contract value 10,00 Warranty Start Date 3 días para terminar (14/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

☐ Value of the warranty Warranty End Date 30/06/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extra-
contractual
civil liability ☐Yes☒No

Due date to
deliver - Warranties Delivery Date: -
Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No existen resultados que cumplan con los criterios de búsqueda especificados						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.7768721
Group Of Companies HOSPITAL SAN CRISTOBAL DE CIENAGA EMPRESA SOCIAL DEL ESTADO
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works,
place of delivery or
performance:

Location

CO-MAG-47001 - Santa Marta

Country

COLOMBIA

State/City

Magdalena

Province

Santa Marta

Address

Carrera 1C No 16-15 Palacio Tayrona

ZIP Code

Degrees (°)

Minutes (')

Seconds (")

Latitude:

Longitude:

Additional Locations

X-Ref	Address	Location
1	CIENAGA	COLOMBIA > Magdalena > Ciénaga

1	CO1.PCONTR.7768721
1.1	Incluya el precio como lo indique la Entidad Estatal

							Incluya el precio como lo indique la Entidad Estatal
Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Incluya el precio como lo indique la Entidad Estatal
1	85111600	PRESTACIÓN DE SERVICIOS POR PARTE DE LA HOSPITAL SAN CRISTOBAL DE CIENAGA EMPRESA SOCIAL PARA LA EJECUCIÓN DE LAS ACCIONES COMPLEMENTARIAS DE PROMOCIÓN DE LA SALUD Y GESTIÓN DEL RIESGO DEL PLAN DE INTERVENCIONES COLECTIVAS PIC DE LAS POBLACIONES DE MAYOR VULNERABILIDAD DE LOS MUNICIPIOS DE CIENAGA, SITIO NUEVO, REMOLINO Y PUEBLO VIEJO	1,00	UN	1.517.400.000,00	1.517.400.000,00	1.517.400.000,00

Contract Document Template

Description	Document Name	Detail
☐ CLAUSULAS ADICIONALES.pdf	CLAUSULAS ADICIONALES.pdf	(detail)
☐ DOCUMENTOS1.pdf	DOCUMENTOS1.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	<div>JENNY MARCELA CAMA</div>	Type of Document	Cédula de Ciudadanía	Document Number 57462212	Update and notify
Supervisor	<div>DIANA ESTHER CELED</div>	Type of Document	Cédula de Ciudadanía	Document Number 57462168.	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	<div></div>	Type of Document	Document Number	Update and notify
---------------------------------------	-------------	------------------	-----------------	-----------------------------------

[Add user](#)

Assigation History

Position	Name	Follow up Date	Changed by
Supervisor	DIANA ESTHER CELEDÓN SÁNCHEZ	11/04/2025 6:11:23 AM <small>((UTC-05:00) Bogotá, Lima, Quito)</small>	JENNY MARCELA CAMACHO NEUTO
Ordenador del Gasto	JENNY MARCELA CAMACHO NEUTO	11/04/2025 6:11:23 AM <small>((UTC-05:00) Bogotá, Lima, Quito)</small>	JENNY MARCELA CAMACHO NEUTO

Budget Settings

Framework Agreement
projected related to the Peace

Treaty implementation

Expense Type

Budget Origin:

☐ Yes☒ No *

Investment

General National Budget - GNB

General System of Participations - GSP

Participation For Education - PFE

Participation For Health -

☐ Yes☒ No *

☒ Yes☐ No *

☐ Yes☒ No *

☒ Yes☐ No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Value

1.517.400.000

PFH

General Purpose Participation - GPP

Special Allocations - SA

Drinking Water and Basic Sanitation - DWBS

Comprehensive Early Childhood Care - CECC

General Royalty System - GRS

Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)

Credit Resources

Own Resources

Total

1.517.400.000

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

☐Yes☒No

Validación Código BPIN

BPIN Code	Year	State
☐ 202500000012173	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados								

Company registered in SIIF? ☐Yes☒No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
☐ 874	CDP	NotStarted		41.538.459 COP	00-00-000-00	- Edit
☐ 879	CDP	NotStarted		1.460.476.923 COP	00-00-000-00	- Edit
☐ 877	CDP	NotStarted		15.384.618 COP	00-00-000-00	- Edit

CDP Balance0 COP

Vigencia Futura Balance0 COP

Total Balance0 COP

Last SIIF Integration State

SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No existen resultados que cumplan con los criterios de búsqueda especificados								

Current Committed Funds

Balance

Future Committed Funds

Balance

Total Commitment Balance

Last SIIF Integration State

SIIF Integration Date -