Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7770732
Contract Version	1
Contract State	Firmado
Contract State Date	20 horas de tiempo transcurrido *(10/04/2025 3:21:18 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.7770732
Contract description:	PRESTACION DE SERVICIOS DE TRANSPORTE CON CONDUCTOR, PARA QUE EL DESPACHO DEL GOBERNADOR Y LAS DIFERENTES SECRETARIAS EFECTUEN SUS ACTIVIDADES Y PARA LA EJECUCION DE LOS DIFERENTES PROYECTOS DE INVERSION
Type of contract	Prestación de servicios
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	8 Months
Contract Start	*
Contract End	31/12/2025 12:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

GOBERNACIÓN DE RISARALDA

COLOMBIA, Pereira

0 Recomendación (es)

Supplier Company Identification

ZIDCAR SAS

COLOMBIA, Bogotá
Número de documento 900310208

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ZIDCAR SAS	BANCOLOMBIA	Current	67587396151

Contract Approval Intervenients

Approval by supplier

User: *juan carlos pardo hernandez* ***Approval Date:*** *10/04/2025 4:15:23 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

User: *Jorge Alirio Soto Carvajal* ***Approval Date:*** *11/04/2025 11:44:11 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	Como acordado previamente
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☑ No

Seriousness of the offer ☑ Yes ☐ No

☑ % Value of the Contract — 15,00

Compliance ☑ Yes ☐ No

☑ Contract Compliance

☑ % of contract value	20,00	Warranty Start Date	15 minutos para terminar *(11/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐ Value of the warranty		Warranty End Date	31/08/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Wages payment

☑ % of contract value	10,00	Warranty Start Date	15 minutos para terminar *(11/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐ Value of the warranty		Warranty End Date	31/12/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑ % of contract value	20,00	Warranty Start Date	15 minutos para terminar *(11/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
☐ Value of the warranty		Warranty End Date	31/08/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑ Yes ☐ No

☑ Number of minimum wages — 300

Due date to deliver Warranties: 3 días para terminar *(14/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* — Warranties Delivery Date: 1 minuto de tiempo transcurrido *(11/04/2025 11:42:48 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.16896666	CivilLiability	InsuranceContract	427.050.000,00 COP	MUNDIAL SEGUROS	31/12/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Pending	Detail
CO1.WRT.16886029	Seriousness	-	346.693.833,00 COP	-	26/07/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No *

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 días

Contract Comments

Contract Ref. CO1.PCCNTR.7770732
Group Of Companies ZIDCAR SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	CDP Transporte.pdf	CDP Transporte.pdf	Download	Detail
☐	CDP TRANSPORTE.pdf	CDP TRANSPORTE.pdf	Download	Detail
☐	TRANSPORTE 1.pdf	TRANSPORTE 1.pdf	Download	Detail
☐	082425_gobris_for_convenienciaw.pdf	082425_gobris_for_convenienciaw.pdf	Download	Detail
☐	20250219153158979964000P12_Veedurias V2025.pdf	20250219153158979964000P12_Veedurias V2025.pdf	Download	Detail
☐	CDP 2 CAMIONETAS DIRECCIÓN PRIVADA.pdf	CDP 2 CAMIONETAS DIRECCIÓN PRIVADA.pdf	Download	Detail
☐	Documentos precontractuales transporte.pdf	Documentos precontractuales transporte.pdf	Download	Detail
☐	CDP 971 CAMIONETAS.pdf	CDP 971 CAMIONETAS.pdf	Download	Detail
☐	CONV CAMIONETAS.pdf	CONV CAMIONETAS.pdf	Download	Detail
☐	CONVOCATORIA DE VEEDURIA CAMIONETAS.pdf	CONVOCATORIA DE VEEDURIA CAMIONETAS.pdf	Download	Detail
☐	CDP TRANSPORTE.pdf	CDP TRANSPORTE.pdf	Download	Detail
☐	CONVOCATORIA DE VEEDURIA.pdf	CONVOCATORIA DE VEEDURIA.pdf	Download	Detail
☐	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL (1).pdf	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL (1).pdf	Download	Detail
☐	SOLICITUD DE CDP.pdf	SOLICITUD DE CDP.pdf	Download	Detail
☐	105514_gobris_for_convenienciaw.pdf	105514_gobris_for_convenienciaw.pdf	Download	Detail
☐	20250227082309657787000P12_Veedurias V2025.pdf	20250227082309657787000P12_Veedurias V2025.pdf	Download	Detail
☐	114335_gobris_for_comprobantepptalw.pdf	114335_gobris_for_comprobantepptalw.pdf	Download	Detail

	TRANSPORTE CALIDAD.pdf	TRANSPORTE CALIDAD.pdf	Download Detail
	TRANSPORTE COBERTURA.pdf	TRANSPORTE COBERTURA.pdf	Download Detail
	085810_gobris_for_convenienciaw - Transporte.pdf	085810_gobris_for_convenienciaw - Transporte.pdf	Download Detail
	094825_gobris_for_comprobantepptalw - CDP 1251 - Transporte.pdf	094825_gobris_for_comprobantepptalw - CDP 1251 - Transporte.pdf	Download Detail
	20250218093739680400000P12_Veedurias V2025 - Transporte.pdf	20250218093739680400000P12_Veedurias V2025 - Transporte.pdf	Download Detail
	CDP No. 1170 transporte con conductor.pdf	CDP No. 1170 transporte con conductor.pdf	Download Detail
	VEEDURIAS.pdf	VEEDURIAS.pdf	Download Detail
	CDP 1254.pdf	CDP 1254.pdf	Download Detail
	090256_gobris_for_comprobantepptalw.pdf	090256_gobris_for_comprobantepptalw.pdf	Download Detail
	Convocatoria a veeduría CDP No. 1170.pdf	Convocatoria a veeduría CDP No. 1170.pdf	Download Detail
	Solicitud de CDP No. 1170.pdf	Solicitud de CDP No. 1170.pdf	Download Detail
	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL.pdf	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL.pdf	Download Detail
	CONVOCATORIA DE VEEDURIA.pdf	CONVOCATORIA DE VEEDURIA.pdf	Download Detail
	CONVOCATORIA DE VEEDURIA-TRANSPORTE2025.pdf	CONVOCATORIA DE VEEDURIA-TRANSPORTE2025.pdf	Download Detail
	SOLICITUD DE CDP.pdf	SOLICITUD DE CDP.pdf	Download Detail
	SOLICITUD DE CDP-CONVENIENCIATRANSPORTE2025.pdf	SOLICITUD DE CDP-CONVENIENCIATRANSPORTE2025.pdf	Download Detail
	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL (1).pdf	CERTIFICADO DISPONIBILIDAD PRESUPUESTAL (1).pdf	Download Detail
	CERTIFICADO_DISPONIBILIDAD_PRESUPUESTAL.pdf	CERTIFICADO_DISPONIBILIDAD_PRESUPUESTAL.pdf	Download Detail
	CONVOCATORIA_DE_VEEDURIA.pdf	CONVOCATORIA_DE_VEEDURIA.pdf	Download Detail
	SOLICITUD_DE_CDP.pdf	SOLICITUD_DE_CDP.pdf	Download Detail
	EVALUACION JURIDICA TRANSPORTE 2025.pdf	EVALUACION JURIDICA TRANSPORTE 2025.pdf	Download Detail
	ACTA DE SUBSANACION TRANSPORTE 2025.pdf	ACTA DE SUBSANACION TRANSPORTE 2025.pdf	Download Detail
	RESOLUCION 1035 COMITE EVALUADOR TRANSPORTE 2025.pdf	RESOLUCION 1035 COMITE EVALUADOR TRANSPORTE 2025.pdf	Download Detail
	RESPUESTA OBSERVACIONES EVALUACIÓN.pdf	RESPUESTA OBSERVACIONES EVALUACIÓN.pdf	Download Detail
	ACTA DE EVALUACION TRANSPORTE 2025.pdf	ACTA DE EVALUACION TRANSPORTE 2025.pdf	Download Detail
	RTA OBSERVACIONES PLIEGO DEF.pdf	RTA OBSERVACIONES PLIEGO DEF.pdf	Download Detail
	RESPUESTA A OBSERVACIONES EXTEMPORANEA.pdf	RESPUESTA A OBSERVACIONES EXTEMPORANEA.pdf	Download Detail
	RESPUESTA A OBSERVACIONES PROY PL.pdf	RESPUESTA A OBSERVACIONES PROY PL.pdf	Download Detail
	1. ANALISIS DEL SECTOR TRANSPORTE 2025.pdf	1. ANALISIS DEL SECTOR TRANSPORTE 2025.pdf	Download Detail
	1.1 ANEXO PRECIOS DE REFERENCIA UNITARIOS.pdf	1.1 ANEXO PRECIOS DE REFERENCIA UNITARIOS.pdf	Download Detail
	2. ESTUDIO PREVIO TRANSPORTE.pdf	2. ESTUDIO PREVIO TRANSPORTE.pdf	Download Detail
	2.1 ESTUDIO PREVIO AJUSTADO - (3).pdf	2.1 ESTUDIO PREVIO AJUSTADO - (3).pdf	Download Detail
	3. AVISO DE CONVOCATORIA PUBLICA TRANSPORTE.pdf	3. AVISO DE CONVOCATORIA PUBLICA TRANSPORTE.pdf	Download Detail
	4. FICHA_TECNICA TRANSPORTE 2025.pdf	4. FICHA_TECNICA TRANSPORTE 2025.pdf	Download Detail
	5. MATRIZDE RIESGOS - ANEXO 6.pdf	5. MATRIZDE RIESGOS - ANEXO 6.pdf	Download Detail
	6. PRIMER AVISO LEY 80 TRANSPORTE.pdf	6. PRIMER AVISO LEY 80 TRANSPORTE.pdf	Download Detail
	7. PROYECTO DE PLIEGOS TRANSPORTE.pdf	7. PROYECTO DE PLIEGOS TRANSPORTE.pdf	Download Detail
	8. ACTA APROBACION COMITE DE CONTRATACION 1.pdf	8. ACTA APROBACION COMITE DE CONTRATACION 1.pdf	Download Detail
	9. RESOLUCIÓN DE APERTURA - (1).pdf	9. RESOLUCIÓN DE APERTURA - (1).pdf	Download Detail
	10. SEGUNDO Aviso de Ley 80 de 1993.pdf	10. SEGUNDO Aviso de Ley 80 de 1993.pdf	Download Detail
	11. PLIEGO DE CONDICIONES DEFINITIVO - (1).pdf	11. PLIEGO DE CONDICIONES DEFINITIVO - (1).pdf	Download Detail
	12. PLIEGOS DEFINITIVOS ADENDA.pdf	12. PLIEGOS DEFINITIVOS ADENDA.pdf	Download Detail
	RESOLUCION DE ADJUDICACION TRANSPORTE 2025.pdf	RESOLUCION DE ADJUDICACION TRANSPORTE 2025.pdf	Download Detail
	ACTA APROBACION COMITE CONTRATACION 2.pdf	ACTA APROBACION COMITE CONTRATACION 2.pdf	Download Detail
	OFERTA GANADORA UNIDA TRANSPORTE 2025-1-464.pdf	OFERTA GANADORA UNIDA TRANSPORTE 2025-1-464.pdf	Download Detail
	OFERTA GANADORA UNIDA TRANSPORTE 2025-465-928.pdf	OFERTA GANADORA UNIDA TRANSPORTE 2025-465-928.pdf	Download Detail
	OFERTA GANADORA UNIDA TRANSPORTE 2025-929-1391.pdf	OFERTA GANADORA UNIDA TRANSPORTE 2025-929-1391.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: CALLE 19 No 13-17

Location CO-RIS-66001 - Pereira
Country COLOMBIA
State/City Risaralda
Province Pereira
Address CALLE 19 No 13-17
ZIP Code 660004

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location

1	Calle 19 No. 13-17 Gobernación de Risaralda	COLOMBIA > Risaralda > Pereira

1 CO1.PCONTR.7770732

1.1 Incluya el precio como lo indique la Entidad Estatal

							Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
							3.466.938.333,00	3.466.938.333,00
Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
1	78111800	PRESTACION DE SERVICIOS DE TRANSPORTE CON CONDUCTOR, PARA QUE EL DESPACHO DEL GOBERNADOR Y LAS DIFERENTES SECRETARIAS EFECTUEN SUS ACTIVIDADES Y PARA LA EJECUCION DE LOS DIFERENTES PROYECTOS DE INVERSION	1,00	UN	2.962.438.333,00	2.962.438.333,00	2.962.438.333,00	2.962.438.333,00
1	78111800	TRANSPORTE FUNCIONARIOS IDA Y REGRESO, DE ACUERDO A LAS RUTAS ESTABLECIDAS, HASTA LOS LUGARES DE TRABAJO Y VICEVERSA.	1,00	UN	504.500.000,00	504.500.000,00	504.500.000,00	504.500.000,00

Contract Document Template

	Description	Document Name	Detail
☐	CLAUSULADO TRANSPORTE 2025.pdf	CLAUSULADO TRANSPORTE 2025.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Jorge Alirio Soto Carvaja	Type of Document	Cédula de Ciudadanía	Document Number	8430343	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del Gasto	Jorge Alirio Soto Carvajal	11/04/2025 11:44:11 AM *((UTC-05:00) Bogotá, Lima, Quito)*	Jorge Alirio Soto Carvajal

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☑Yes ☐No *	3.466.938.333
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
	Total	3.466.938.333

Validación Código BPIN

	BPIN Code	Year	State
☐	2024003660002	2025	Validated
☐	2024003660049	2025	Validated
☐	2024003660018	2025	Validated
☐	2024003660035	2025	Validated
☐	2024003660022	2025	Validated
☐	2024003660045	2025	Validated
☐	2024003660046	2025	Validated
☐	2024003660003	2025	Validated
☐	2024003660004	2025	Validated
☐	2024003660008	2025	Validated
☐	2024003660007	2025	Validated
☐	2024003660056	2025	Validated
☐	2024003660038	2025	Validated
☐	2024003660043	2025	Validated
☐	2024003660001	2025	Validated
☐	2024003660050	2025	Validated
☐	2024003660051	2025	Validated
☐	2024003660055	2025	Validated

☐	2024003660009	2025	Validated
☐	2024003660027	2025	Validated
☐	2024003660028	2025	Validated
☐	2024003660031	2025	Validated
☐	2024003660040	2025	Validated
☐	2024003660041	2025	Validated
☐	2024003660044	2025	Validated
☐	2024003660052	2025	Validated
☐	2024003660048	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	1252	CDP	NotStarted		100.000.000 COP	03-08-23-20-20-20-06-20	-	Edit
☐	1279	CDP	NotStarted		204.300.000 COP	03-01-23-20-20-20-06-46	-	Edit
☐	1253	CDP	NotStarted		79.450.000 COP	03-14-23-20-20-20-06-20	-	Edit
☐	971	CDP	NotStarted		460.000.000 COP	03-10-23-20-20-20-06-20	-	Edit
☐	11791	CDP	NotStarted		30.000.000 COP	03-09-23-20-20-20-06-20	-	Edit
☐	11792	CDP	NotStarted		5.073.333 COP	03-09-23-20-20-20-06-20	-	Edit
☐	11793	CDP	NotStarted		30.000.000 COP	03-09-23-20-20-20-06-20	-	Edit
☐	12811	CDP	NotStarted		13.900.000 COP	03-11-23-20-20-20-06-20	-	Edit
☐	12813	CDP	NotStarted		29.000.000 COP	03-11-23-20-20-20-06-20	-	Edit
☐	12812	CDP	NotStarted		9.900.000 COP	03-11-23-20-20-20-06-60	-	Edit
☐	12814	CDP	NotStarted		38.000.000 COP	03-11-23-20-20-20-06-58	-	Edit
☐	1172	CDP	NotStarted		84.335.852 COP	10-01-23-20-20-20-06-20	-	Edit
☐	1173	CDP	NotStarted		6.464.148 COP	10-01-23-20-20-20-06-20	-	Edit
☐	1251	CDP	NotStarted		79.450.000 COP	03-11-23-20-20-20-06-20	-	Edit
☐	1170	CDP	NotStarted		292.400.000 COP	03-04-21-20-20-20-06-20	-	Edit
☐	1254	CDP	NotStarted		504.500.000 COP	03-04-21-10-10-30-20-03-20	-	Edit
☐	12831	CDP	NotStarted		93.932.100 COP	03-02-23-20-20-20-06-20	-	Edit
☐	12832	CDP	NotStarted		100.000.000 COP	03-02-23-20-20-20-06-20	-	Edit
☐	12833	CDP	NotStarted		100.000.000 COP	03-02-23-20-20-20-06-20	-	Edit
☐	12834	CDP	NotStarted		67.267.900 COP	03-02-23-20-20-20-06-20	-	Edit
☐	1318	CDP	NotStarted		158.900.000 COP	03-01-23-20-20-20-06-20	-	Edit
☐	15321	CDP	NotStarted		20.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15322	CDP	NotStarted		10.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15323	CDP	NotStarted		21.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15324	CDP	NotStarted		5.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15325	CDP	NotStarted		29.815.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15326	CDP	NotStarted		20.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15327	CDP	NotStarted		40.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	15328	CDP	NotStarted		40.000.000 COP	03-13-23-20-20-20-06-20	-	Edit
☐	17111	CDP	NotStarted		132.400.000 COP	03-01-23-20-20-20-06-20	-	Edit
☐	17112	CDP	NotStarted		140.000.000 COP	03-01-23-20-20-20-06-46	-	Edit
☐	1764	CDP	NotStarted		172.400.000 COP	03-08-23-20-20-20-06-20	-	Edit
☐	1791	CDP	NotStarted		366.800.000 COP	11-04-23-20-20-20-06-29	-	Edit

CDP Balance
Vigencia Futura Balance
Total Balance 0 COP
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No existen resultados que cumplan con los criterios de búsqueda especificados								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
Last SIIF Integration State
SIIF Integration Date -