Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7774609
Contract Version	1
Contract State	Firmado
Contract State Date	1 hora de tiempo transcurrido *(11/04/2025 10:11:08 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	2025 03 0023
Contract description:	FORTALECER LAS ACCIONES DEL PLAN DE SALUD PÚBLICA DE INTERVENCIONES COLECTIVAS DE MUNICIPIOS PRIORIZADOS MEDIANTE ACCIONES DE PROMOCIÓN DE SALUD Y GESTIÓN DEL RIESGO EN SALUD PÚBLICA EN EL MUNICIPIO DE EEL PASO DEL DEPARTAMENTO DEL CESAR
Type of contract	Otro
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	4 Months
Contract Start	*
Contract End	10/08/2025 11:59 PM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	11/08/2025 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	12/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

GOBERNACION DEL DEPARTAMENTO DEL CESAR

COLOMBIA, Valledupar

0 Recomendación (es)

Supplier Company Identification

ESE HOSPITAL HERNANDO QUINTERO BLANCO - Proveedor

COLOMBIA, El Paso
Número de documento 824000440

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ESE HOSPITAL HERNANDO QUINTERO BLANCO - Proveedor	BANCO DE BOGOTA	Current	657066148

Contract Approval Intervenients

Approval by supplier

User: MARIEL LORENA PEREZ MANOSALVA — *Approval Date:* 11/04/2025 12:00:02 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

User: GEORGINA PAOLA SANCHEZ DAZA — *Approval Date:* 11/04/2025 12:01:04 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐ Yes ☑ No

Financial Settings - Warranties

Define Warranties? ☐ Yes ☑ No

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.7774609
Group Of Companies ESE HOSPITAL HERNANDO QUINTERO BLANCO - Proveedor
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works, place of delivery or performance: Transversal 18 N° 19-65 Barrio Las Delicias -Valledupar
Location CO-CES-20001 - Valledupar
Country COLOMBIA
State/City Cesar
Province Valledupar
Address Transversal 18 N° 19-65 Barrio Las Delicias -Valledupar
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Área urbana y rural del Municipio de EL PASO en el Departamento del Cesar, a través de la E.S.E HOSPITAL HERNANDO QUINTERO BLANCO DE EL PASO - CESAR	COLOMBIA > Cesar > El Paso

1 CO1.PCCNTR.7774609

1.1 Incluya el precio como lo indique la Entidad Estatal

							Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
							140.511.018,00	140.511.018,00
Ref. Artículo	**Código UNSPSC**	**Descripción**	**Cantidad**	**Unidad**	**Precio unitario estimado**	**Precio unitario**	**Precio total estimado**	**Incluya el precio como lo indique la Entidad Estatal**
1	85111500	FORTALECER LAS ACCIONES DEL PLAN DE SALUD PÚBLICA DE INTERVENCIONES COLECTIVAS DE MUNICIPIOS PRIORIZADOS MEDIANTE ACCIONES DE PROMOCIÓN DE SALUD Y GESTIÓN DEL RIESGO EN SALUD PÚBLICA EN EL MUNICIPIO DE EL PASO DEL DEPARTAMENTO DEL CESAR	1,00	UN	140.511.018,00	140.511.018,00	140.511.018,00	140.511.018,00

Contract Document Template

	Description	Document Name	Detail
☐	1. CERTIFICADOS DE PRIORIZACIÓN.pdf	1. CERTIFICADOS DE PRIORIZACIÓN.pdf	(detail)

☐	2. CERTIFICADOS PLAN ANUAL DE ADQUISICIONES.pdf	2. CERTIFICADOS PLAN ANUAL DE ADQUISICIONES.pdf	(detail)
☐	3. CDP.pdf	3. CDP.pdf	(detail)
☐	4. ESTUDIO PREVIO.pdf	4. ESTUDIO PREVIO.pdf	(detail)
☐	4.1. ANEXO 1 LINEAMIENTOS TECNICOS.pdf	4.1. ANEXO 1 LINEAMIENTOS TECNICOS.pdf	(detail)
☐	4.2 ANEXO 2 MATRIZ DE RIESGO.pdf	4.2 ANEXO 2 MATRIZ DE RIESGO.pdf	(detail)
☐	5. RESOLUCIÓN 05858 MARZO 2025 JUSTIFICACIÓN CONTRATACIÓN DIRECTA.pdf	5. RESOLUCIÓN 05858 MARZO 2025 JUSTIFICACIÓN CONTRATACIÓN DIRECTA.pdf	(detail)
☐	6. INVITACIÓN.pdf	6. INVITACIÓN.pdf	(detail)
☐	PROPUESTA.zip	PROPUESTA.zip	(detail)
☐	ANEXO CLAUSULADO CONTRATO ELECTRONICO 2025 03 0023.pdf	ANEXO CLAUSULADO CONTRATO ELECTRONICO 2025 03 0023.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	GEORGINA PAOLA SAN	Type of Document	Cédula de Ciudadanía	Document Number	63525182	Update and notify
Supervisor	ROSA MARIA CERCHAR	Type of Document	Cédula de Ciudadanía	Document Number	49791313	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del Gasto	GEORGINA PAOLA SANCHEZ DAZA	11/04/2025 12:01:04 PM *((UTC-05:00) Bogotá, Lima, Quito)*	GEORGINA PAOLA SANCHEZ DAZA
Supervisor	ROSA MARIA CERCHAR SARMIENTO	11/04/2025 12:01:04 PM *((UTC-05:00) Bogotá, Lima, Quito)*	GEORGINA PAOLA SANCHEZ DAZA

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☑Yes ☐No *	140.511.018
Participation For Education - PFE	☐Yes ☑No *	
Participation For Health - PFH	☑Yes ☐No *	140.511.018
General Purpose Participation - GPP	☐Yes ☑No *	
Special Allocations - SA	☐Yes ☑No *	
Drinking Water and Basic Sanitation - DWBS	☐Yes ☑No *	
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
	Total	140.511.018

Validación Código BPIN

	BPIN Code	Year	State
☐	202500000015266	2025	Validated
☐	202500000010106	2025	Validated
☐	202500000014610	2025	Validated
☐	202500000015497	2025	Validated
☐	202500000016456	2025	Validated
☐	202500000018602	2025	Validated
☐	202500000016917	2025	Validated
☐	202500000018045	2025	Validated
☐	202500000019518	2025	Validated
☐	202500000018729	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State

531	CDP	NotStarted	13.704.396,3 COP	00-00-00	-	Edit
525	CDP	NotStarted	17.514.184,3 COP	00-00-00	-	Edit
515	CDP	NotStarted	18.686.175,3 COP	00-00-00	-	Edit
523	CDP	NotStarted	19.904.832,3 COP	00-00-00	-	Edit
510	CDP	NotStarted	4.812.148,83 COP	00-00-00	-	Edit
511	CDP	NotStarted	14.436.446,47 COP	00-00-00	-	Edit
522	CDP	NotStarted	7.484.063,3 COP	00-00-00	-	Edit
563	CDP	NotStarted	13.704.397,3 COP	00-00-00	-	Edit
466	CDP	NotStarted	14.482.216,3 COP	00-00-00	-	Edit
518	CDP	NotStarted	12.040.125,3 COP	00-00-00	-	Edit
516	CDP	NotStarted	2.672.933,67 COP	00-00-00	-	Edit
554	CDP	NotStarted	1.069.098,63 COP	00-00-00	-	Edit

CDP Balance
Vigencia Futura Balance
Total Balance 0 COP
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No existen resultados que cumplan con los criterios de búsqueda especificados								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
Last SIIF Integration State
SIIF Integration Date -