Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7748118
Contract Version	1
Contract State	En ejecución
Contract State Date	6 días de tiempo transcurrido *(4/04/2025 4:19:43 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	295 CV 2025
Contract description:	AUNAR ESFUERZOS TÉCNICOS, ADMINISTRATIVOS, FINANCIEROS, OPERATIVOS Y DE JUZGAMIENTO DE LAS DIFERENTES DISCIPLINAS PARA PROMOVER LA PRÁCTICA DEPORTIVA CON FINES RECREATIVOS, COMUNITARIOS Y COMPETITIVOS A TRAVÉS DE LA REALIZACIÓN DE LOS JUEGOS INTERCOLEGIADOS, LOS JUEGOS INTERADMINISTRATIVOS, LOS JUEGOS DEL MAGISTERIO Y LOS JUEGOS COMUNALES FASE MUNICIPAL 2025 A CARGO DEL INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHÍA
Type of contract	Decreto 092 de 2017
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	265 Days
Contract Start	6 días de tiempo transcurrido *(5/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	31/12/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHIA

COLOMBIA, Chía

0 Recomendación (es)

Supplier Company Identification

FUNDACION DE ARABITROS ASOCIADOS DE CUNDINAMARCA SIGLA FUNDEASCUN

COLOMBIA, Zipaquirá
Número de documento 900503320

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
FUNDACION DE ARABITROS ASOCIADOS DE CUNDINAMARCA SIGLA FUNDEASCUN			

Contract Approval Intervenients

Approval by supplier

User: *FUNDACION DE ARABITROS ASOCIADOS DE CUNDINAMARCA SIGLA FUNDEASCUN*

Approval Date: *4/04/2025 5:59:25 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

User: *LINA PARRA*

Approval Date: *4/04/2025 6:12:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7748118_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	Como acordado previamente
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☑ No

Compliance ☑ Yes ☐ No

☑ Contract Compliance				
☑ % of contract value	10,00	Warranty Start Date	6 días de tiempo transcurrido *(5/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	30/04/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑ % of contract value	5,00	Warranty Start Date	6 días de tiempo transcurrido *(5/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	31/12/2028 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑ % of contract value	10,00	Warranty Start Date	6 días de tiempo transcurrido *(5/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	30/04/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑ Yes ☐ No

☑ Number of minimum wages 200

Due date to deliver Warranties: 6 días de tiempo transcurrido *(5/04/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 5 días de tiempo transcurrido *(5/04/2025 4:02:42 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.16854667	ComplianceContract ⚠	InsuranceContract	50.000.000,00 COP	SEGUROS MUNDIAL	31/12/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail
CO1.WRT.16854669	CivilLiability	InsuranceContract	284.700.000,00 COP	SEGUROS MUNDIAL	30/04/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline A definir

Contract Comments

Contract Ref. CO1.PCCNTR.7748118
Group Of Companies FUNDACION DE ARABITROS ASOCIADOS DE CUNDINAMARCA SIGLA FUNDEASCUN
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works, place of delivery or performance: Avenida Pradilla 6 - 84 Coliseo de la Luna
Location CO-CUN-25175 - Chía
Country COLOMBIA
State/City Cundinamarca
Province Chía
Address Avenida Pradilla 6 - 84 Coliseo de la Luna
ZIP Code 250001

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Avenida Pradilla 6 - 84 Coliseo de la Luna Chía, Cundinamarca	COLOMBIA > Cundinamarca > Chía

1	CO1.PCCNTR.7748118		
1.1	Incluya el precio como lo indique la Entidad Estatal		

Precio total estimado 200.000.000,00
Incluya el precio como lo indique la Entidad Estatal 200.000.000,00

Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
1	90141500	AUNAR ESFUERZOS TÉCNICOS, ADMINISTRATIVOS, FINANCIEROS, OPERATIVOS Y DE JUZGAMIENTO DE LAS DIFERENTES DISCIPLINAS PARA PROMOVER LA PRÁCTICA DEPORTIVA CON FINES RECREATIVOS, COMUNITARIOS Y COMPETITIVOS A TRAVÉS DE LA REALIZACIÓN DE LOS JUEGOS INTERCOLEGIADOS, LOS JUEGOS INTERADMINISTRATIVOS, LOS JUEGOS DEL MAGISTERIO Y LOS JUEGOS COMUNALES FASE MUNICIPAL 2025 A CARGO DEL INSTITUTO MUNICIPAL DE RECREACIÓN Y DEPORTES DE CHÍA.	1,00	UN	200.000.000,00	200.000.000,00	200.000.000,00	200.000.000,00

Contract Document Template

Description	Document Name	Detail
RESOLUCION ADJUDICACION No. 095 - 2025 ESAL 003 2025.pdf	RESOLUCION ADJUDICACION No. 095 - 2025 ESAL 003 2025.pdf	(detail)
ANEXO MINUTA 295 CV 2025 ESAL .pdf	ANEXO MINUTA 295 CV 2025 ESAL .pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Hector Alexander Gome	Type of Document	Cédula de Ciudadanía	Document Number	1072640523	Update and notify
Supervisor	LINA PARRA	Type of Document	Cédula de Ciudadanía	Document Number	35197380	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number		Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	LINA PARRA	6 días de tiempo transcurrido *(4/04/2025 6:12:30 PM(UTC-05:00) Bogotá, Lima, Quito)*	LINA PARRA
Ordenador del Gasto	Hector Alexander Gomez Oyuela	6 días de tiempo transcurrido *(4/04/2025 6:12:30 PM(UTC-05:00) Bogotá, Lima, Quito)*	LINA PARRA

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:

	Value
General National Budget - GNB	☐Yes ☑No *
General System of Participations - GSP	☐Yes ☑No *
General Royalty System - GRS	☐Yes ☑No *
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☑Yes ☐No * 200.000.000
Credit Resources	☐Yes ☑No *
Own Resources	☐Yes ☑No *
Total	200.000.000

Validación Código BPIN

BPIN Code	Year	State
☐ 2024251750058	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State	
☐ 2025000387	CDP	NotStarted		200.000.000 COP	00-00-00	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐ 2025000389	CurrentBudget	-	NotStarted	200.000.000 COP	200.000.000 COP	0 COP	-	View View Edit

Current Commited Funds Balance 200.000.000 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 200.000.000 COP
Last SIIF Integration State
SIIF Integration Date -