Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7797889
Contract Version	1
Contract State	InExecution
Contract State Date	3 days ago *(21/04/2025 2:57:38 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	51-7-10006-25
Contract description:	MANTENIMIENTO, CALIBRACIÓN Y CERTIFICACIÓN DE LOS EQUIPOS TERMOHIGRÓMETRO Y LUXÓMETRO PARA LA ESCUELA DE CARABINEROS EDUARDO CUEVAS GARCÍA.
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	5 Month(s)
Contract Start	11 hours ago *(25/04/2025 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	30/08/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	30/08/2025 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	30/12/2025 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ESECU

COLOMBIA, Villavicencio

0
Recommendation(s)

Supplier Company Identification

AMI SAS

COLOMBIA, Medellín
Fiscal Id: 900931733

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Análisis Metrológico Industrial ASA	Bancolombia	Savings	31954700278

Contract Approval Intervenients

Approval by supplier

Approved by: *Paola Madrigal* ***Approval Date:*** *24/04/2025 7:44:29 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *CLAUDIA MARCELA CAÑAS PEÑA* ***Approval Date:*** *24/04/2025 10:38:40 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7797889_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	10/08/2025 12:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is	☐Yes ☑No

needed?

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

- ☑ Contract Compliance
  - ☑% of contract value 20,00 — Warranty Start Date: 27 days ago *(28/03/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date: 30/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
- ☑ Wages payment
  - ☑% of contract value 5,00 — Warranty Start Date: 27 days ago *(28/03/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date: 28/03/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
- ☑ Quality of Service
  - ☑% of contract value 50,00 — Warranty Start Date: 27 days ago *(28/03/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
  - ☐Value of the warranty — Warranty End Date: 30/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 7 hours left *(25/04/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 19 hours ago *(24/04/2025 4:00:35 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.16968554	Compliance - Contract Compliance ⚠	Insurance Contract	1.635.000,00 COP	SEGUROS GENERALES SURAMERICANA S.A.	30/12/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.7797889
Group Of Companies Análisis Metrológico Industrial ASA
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	32. 2BS-FR-0034 ACEPTACION OFERTA MINIMA CUANTIA.pdf	32. 2BS-FR-0034 ACEPTACION OFERTA MINIMA CUANTIA.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: carrera 37 47-00
Location CO-MET-50001 - Villavicencio
Country COLOMBIA
State/City Meta
Province Villavicencio
Address carrera 37 47-00
ZIP Code

	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	carrera 81 N° 47a-51	COLOMBIA > Antioquia > Medellín

1	CO1.PCONTR.7797889
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							2.979.759,00	2.180.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	81141504	MANTENIMIENTO, CALIBRACIÓN Y CERTIFICACIÓN DE EQUIPO TERMOHIGRÓMETRO.	2,00	UN	658.367,00	340.000,00	1.316.734,00	680.000,00
1	81141504	MANTENIMIENTO, CALIBRACIÓN Y CERTIFICACIÓN DE EQUIPO LUXÓMETRO	1,00	UN	1.663.025,00	1.500.000,00	1.663.025,00	1.500.000,00

Contract Document Template

Description	Document Name	Detail
32. 2BS-FR-0034 ACEPTACION OFERTA MINIMA CUANTIA.pdf	32. 2BS-FR-0034 ACEPTACION OFERTA MINIMA CUANTIA.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:

		Value
General National Budget - GNB	☑Yes ☐No *	2.180.000
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		2.180.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 16-01-03-D13

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	2425	CDP	Generated	3.000.000 COP	2.979.759 COP	16-01-03-D13	Valid	Edit

CDP Balance 3.000.000 COP

Vigencia Futura Balance 0 COP

Total Balance 2.979.759 COP

SIIF Integration State Exito

SIIF Integration Date 12/03/2025 6:03 PM

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	11825	CurrentBudget	23/04/2025 12:00 AM	Generated	2.180.000 COP	2.180.000 COP	-	A-02-02-02-008-007	SIIF View Edit

Current Commited Funds Balance 2.180.000 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance 2.180.000 COP

SIIF Integration State Exito

SIIF Integration Date 23/04/2025 5:44 PM