Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7812271
Contract Version	1
Contract State	Approved
Contract State Date	6 days ago *(24/04/2025 7:13:23 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	87-7-10025-2025
Contract description:	MANTENIMIENTO PREVENTIVO Y CORRECTIVO A TODO COSTO DE AIRES ACONDICIONADOS PARA LA POLICÍA METROPOLITANA DE IBAGUÉ Y DEMAS UNIDADES ADSCRITAS A LA MISMA
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	223 Day(s)
Contract Start	*
Contract End	30/11/2025 7:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

POLICIA METROPOLITANA DE IBAGUE

0 Recommendation(s)

Supplier Company Identification

CONSULTORA PARA EL DESARROLLO INTEGRAL SGS

COLOMBIA, Ibagué
Fiscal Id: 901219793

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSULTORA PARA EL DESARROLLO INTEGRAL SGS			

Contract Approval Intervenients

Approval by supplier

Approved by: *CONSULTORA PARA EL DESARROLLO INTEGRAL SGS* ***Approval Date:*** *29/04/2025 5:35:38 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *DIEGO EDIXON MORA MUÑOZ* ***Approval Date:*** *1/05/2025 4:54:00 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	9 days ago *(21/04/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	3/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	9 days ago *(21/04/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	3/04/2029 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	50,00	Warranty Start Date	9 days ago *(21/04/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	3/10/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality and proper working of goods				
☑% of contract value	25,00	Warranty Start Date	9 days ago *(21/04/2025 7:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	3/04/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 6 days ago *(25/04/2025 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 1 day ago *(30/04/2025 4:51:57 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.17006990	Compliance - Contract Compliance ⚠	Insurance Contract	366.200.000,00 COP	SEGUROS DEL ESTADO S.A	31/03/2029 *((UTC-05:00) Bogotá, Lima, Quito)*	UnderApproval Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.7812271
Group Of Companies CONSULTORA PARA EL DESARROLLO INTEGRAL SGS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 48 SUR NO. 157 - 199, VÍA PICALEÑA, TERCER PISO
Location CO-TOL-73001 - Ibagué
Country COLOMBIA
State/City Tolima
Province Ibagué
Address CARRERA 48 SUR NO. 157 - 199, VÍA PICALEÑA, TERCER PISO
ZIP Code 730006

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	Carrera 48 sur No. 157-199 Vía Picaleña	COLOMBIA > Tolima > Ibagué

1 CO1.PCCNTR.7812271

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							81.500.000,00	81.500.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72101511	METIB MANTENIMIENTO PREVENTIVO Y CORRECTIVO DE AIRES ACONDICIONADOS.	1,00	UN	30.000.000,00	30.000.000,00	30.000.000,00	30.000.000,00
2	72101511	DETOL MANTENIMIENTO PREVENTIVO Y CORRECTIVO A TODO COSTO DE AIRES ACONDICIONADOS.	1,00	UN	15.000.000,00	15.000.000,00	15.000.000,00	15.000.000,00
3	72101511	DINCO MANTENIMIENTO PREVENTIVO Y CORRECTIVO A TODO COSTO DE AIRES ACONDICIONADOS.	1,00	UN	12.500.000,00	12.500.000,00	12.500.000,00	12.500.000,00
4	72101511	CEVPI MANTENIMIENTO PREVENTIVO Y CORRECTIVO A TODO COSTO DE AIRES ACONDICIONADOS.	1,00	UN	15.000.000,00	15.000.000,00	15.000.000,00	15.000.000,00
5	72101511	NUSEFA MANTENIMIENTO PREVENTIVO Y CORRECTIVO A TODO COSTO DE AIRES ACONDICIONADOS.	1,00	UN	9.000.000,00	9.000.000,00	9.000.000,00	9.000.000,00

Contract Document Template

	Description	Document Name	Detail
☐	22. 2BS-FR-0034 ACEPTACION OFERTA 87-7-10025-2025.pdf	22. 2BS-FR-0034 ACEPTACION OFERTA 87-7-10025-2025.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	DIEGO EDIXON MORA M	Type of Document	Cédula de Ciudadanía	Document Number	79973729	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Expenditure Approver	DIEGO EDIXON MORA MUÑOZ	1/05/2025 4:54:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	DIEGO EDIXON MORA MUÑOZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
General National Budget - GNB	☑Yes ☐No *	57.500.000
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	24.000.000
Total		81.500.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 16-01-01-M10

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	9025	CDP	Generated	81.500.000 COP	81.500.000 COP	16-01-01-M10	Valid	Edit

CDP Balance 81.500.000 COP

Vigencia Futura Balance 0 COP

Total Balance 81.500.000 COP

SIIF Integration State Exito

SIIF Integration Date 9/04/2025 6:09 PM

Budget Commitment Data

Code	Type	Commitment Date

				Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	44725	CurrentBudget	28/04/2025 12:00 AM	Generated	81.500.000 COP	81.500.000 COP	-	A-02-02-02-008-007 A-02-02-02-008-007 A-02-02-02-008-007 A-02-02-02-008-007 ...	SIIF View Edit

Current Commited Funds Balance	81.500.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	81.500.000 COP
SIIF Integration State	Exito
SIIF Integration Date	29/04/2025 5:16 PM