Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7861038
Contract Version	1
Contract State	InExecution
Contract State Date	4 days ago *(9/05/2025 10:27:07 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	109-2025
Contract description:	CONTRATAR LOS SERVICIO DE TOMA DE MUESTRAS Y EL ANÁLISIS FISICOQUÍMICO Y MICROBIOLÓGICO DEL AGUA POTABLE SUMINISTRADA POR LA SECRETARÍA DE INFRAESTRUCTURA Y SERVICIOS PÚBLICOS, ASÍ COMO LA TOMA DE MUESTRAS Y EL ANÁLISIS DEL AGUA RESIDUAL DE LOS VERTIMIENTOS GENERADOS EN EL MUNICIPIO DE SUESCA, CUNDINAMARCA
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	7 Month(s)
Contract Start	4 hours ago *(13/05/2025 1:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	13/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	15/12/2025 2:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	26/12/2025 11:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA MUNICIPAL DE SUESCA +

COLOMBIA, Suesca

0 Recommendation(s)

Supplier Company Identification

C2G INGENIERIA SAS

COLOMBIA, Bogotá
Fiscal Id: 9012667735

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
C2G INGENIERIA SAS	BANCO DE BOGOTA	Current	605313576

Contract Approval Intervenients

Approval by supplier

Approved by: *NESTOR CAMILO GRANADOS GUEVARA* ***Approval Date:*** *12/05/2025 3:32:16 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *OSCAR DARIO JIMENEZ PENAGOS* ***Approval Date:*** *12/05/2025 4:07:18 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7861038_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	1 day ago *(12/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	12/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	1 day ago *(12/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	12/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
☑ Quality and proper working of goods				
☑% of contract value	20,00	Warranty Start Date	1 day ago *(12/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	12/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 1 day ago *(12/05/2025 3:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 7 hours ago *(13/05/2025 10:34:13 AM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17085993	Compliance - Contract Compliance ⚠	Bank	11.215.606,00 COP	C2G INGENIERIA SAS	17/12/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.7861038
Group Of Companies C2G INGENIERIA SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	ACEPTACION DE OFERTA 109.pdf	ACEPTACION DE OFERTA 109.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: CL 8 5-55
Location CO-CUN-25772 - Suesca
Country COLOMBIA
State/City Cundinamarca
Province Suesca
Address CL 8 5-55
ZIP Code 251040

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CL 8 5-55	COLOMBIA > Cundinamarca > Suesca

1	CO1.PCCNTR.7861038
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							34.779.000,00	28.039.018,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	70171501	CONTRATAR LOS SERVICIO DE TOMA DE MUESTRAS Y EL ANÁLISIS FISICOQUÍMICO Y MICROBIOLÓGICO DEL AGUA POTABLE SUMINISTRADA POR LA SECRETARÍA DE INFRAESTRUCTURA Y SERVICIOS PÚBLICOS, ASÍ COMO LA TOMA DE MUESTRAS Y EL ANÁLISIS DEL AGUA RESIDUAL DE LOS VERTIMIENTOS GENERADOS EN EL MUNICIPIO DE SUESCA, CUNDINAMARCA	1,00	UN	34.779.000,00	28.039.018,00	34.779.000,00	28.039.018,00

Contract Document Template

Description	Document Name	Detail
ACEPTACION DE OFERTA 109.pdf	ACEPTACION DE OFERTA 109.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	OSCAR DARIO JIMENEZ	Type of Document	Citizenship Identification	Document Number	3215680	Update and notify
Supervisor	Herman Daniel Rojas Ga	Type of Document	Citizenship Identification	Document Number	1078347873	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	OSCAR DARIO JIMENEZ	Type of Document	Citizenship Identification	Document Number	3215680	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del pago	OSCAR DARIO JIMENEZ PENAGOS	1 day ago *(12/05/2025 4:07:21 PM(UTC-05:00) Bogotá, Lima, Quito)*	OSCAR DARIO JIMENEZ PENAGOS
Supervisor	Herman Daniel Rojas Garzón	1 day ago *(12/05/2025 4:07:21 PM(UTC-05:00) Bogotá, Lima, Quito)*	OSCAR DARIO JIMENEZ PENAGOS
Ordenador del Gasto	OSCAR DARIO JIMENEZ PENAGOS	1 day ago *(12/05/2025 4:07:21 PM(UTC-05:00) Bogotá, Lima, Quito)*	OSCAR DARIO JIMENEZ PENAGOS

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☑Yes ☐No *	28.039.018
Participation For Education - PFE	☐Yes ☑No *	
Participation For Health - PFH	☐Yes ☑No *	
General Purpose Participation - GPP	☐Yes ☑No *	
Special Allocations - SA	☐Yes ☑No *	
Drinking Water and Basic Sanitation - DWBS	☑Yes ☐No *	28.039.018
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
	Total	28.039.018

Validación Código BPIN

	BPIN Code	Year	State
☐	2024257720005	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	25000181	CDP	NotStarted		34.779.000 COP	00-00-16	-	Edit

CDP Balance 0 COP

Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	25000368	CurrentBudget	-	NotStarted	28.039.018 COP	28.039.018 COP	6.739.982 COP	-	SIIF View Edit

Current Commited Funds Balance	28.039.018 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	28.039.018 COP
SIIF Integration State	
SIIF Integration Date	-