Contract Identification

Contract Unique Identifier CO1.PCCNTR.7814270
Contract Version 1
Contract State InExecution
Contract State Date 25/04/2025 11:10:50 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference CO1.PCCNTR.7814270
Contract description: PRESTACION DE SERVICIOS PARA LA PREPARACIÓN DE LOS ESTUDIANTES DE LOS GRADOS DECIMO Y ONCE DE LA INSTITUCIÓN EDUCATIVA NUESTRA SEÑORA DEL CARMEN DEL MUNICIPIO DE SUSACÓN PARA LAS PRUEBAS SABER 11 EN EL AÑO 2025
Type of contract Services Provisioning
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 4 Month(s)
Contract Start 12 minutes left *(9/06/2025 7:30:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 30/08/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

ALCALDIA MUNICIPIO DE SUSACON
COLOMBIA, Susacón

0 Recommendation(s)

Supplier Company Identification

HELICA SAS
COLOMBIA, Tunja
Fiscal Id: 900541351

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
HELICA SAS	BANCO CAJA SOCIAL	Current	21004182956

Contract Approval Intervenients

Approval by supplier
Approved by: *HECTOR LIBARDO CARVAJAL HORMAZA* ***Approval Date:*** *26/05/2025 6:46:49 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *PUPO ALONSO RINCON RINCON* ***Approval Date:*** *9/06/2025 7:16:41 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7814270_Confirmed
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options To be arranged
Renewable Contract? ☑Yes ☐No
Due Date for Renewing Contract 30/08/2025 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☑ No

Seriousness of the offer ☐ Yes ☑ No

Compliance ☑ Yes ☐ No

☑ Contract Compliance

☑ % of contract value 10,00

☐ Value of the warranty

Warranty Start Date 16/04/2025 11:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Warranty End Date 31/12/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐ Yes ☑ No

Due date to deliver Warranties: 13 days ago *(27/05/2025 11:30:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Giro

Invoice Payment Deadline Ready payment

Contract Comments

Contract Ref. CO1.PCCNTR.7814270

Group Of Companies HELICA SAS

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 4 6-29

Location CO-BOY-15774 - Susacón

Country COLOMBIA

State/City Boyacá

Province Susacón

Address CARRERA 4 6-29

ZIP Code 15774

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 4 6-29	COLOMBIA > Boyacá > Susacón

1 CO1.PCCNTR.7814270

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
12.649.700,00	12.617.910,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
		Aplicación de simulacros en pruebas saber 11 a los 34 estudiantes de grados 10° y						

1	80111616	11°, con material de estudio por cada estudiante durante el desarrollo del proceso. Para Evaluar el nivel de las competencias de los estudiantes a través de la aplicación de simulacros presenciales; prediagnóstico y uno post-diagnostico, según la estructura de la prueba del estado, simulacros de trabajo día entero de 8 a.m. a 5 p.m.	34,00	UN	50.000,00	49.411,00	1.700.000,00	1.679.974,00
2	80111616	Realización de encuentros presenciales programados con los grupos de estudiantes de los grados 10° y 11° de la Institución Educativa, en cada una de las áreas con los docentes según su área de experiencia. Catorce (14) sesiones de 4 horas cada uno.	34,00	UN	141.150,00	140.882,00	4.799.100,00	4.789.968,00
3	80111616	Suministro de cuadernillos de 50, 60 y 80 preguntas selección múltiple con única respuesta tipo ICFES Papel Bond 60-75 gr. Tamaño: 23 cm x 16 ½ cm. El material debe generar espacios de trabajo en casa o en la Institución Educativa, logrando la propuesta actual que demanda el contexto social, el desarrollo y potencialización de las competencias y habilidades de los estudiantes a partir de los aprendizajes esenciales. Debe fundamentarse en la articulación y alcance de los aprendizajes propuestos por el Ministerio de Educación Nacional y el ICFES.	34,00	UN	65.550,00	65.529,00	2.228.700,00	2.227.986,00
4	80111616	4 Aplicación de seis (06) cuadernillos simulacros, con cuestionarios de 50 preguntas (2); cuestionarios de 60 preguntas (2); cuestionarios de 80 preguntas (2), para un total de 06 cuadernillos tamaños 23 cm x 16 ½ cms, con un total de 16, 24 y 32 paginas respectivamente; preguntas diseñadas bajo el modelo basado en diseño ICFES. Las preguntas deben estar distribuidas en los diferentes niveles estandarizados para tal fin, entiéndase: Bajo, Básico, Alto y Superior, dirigido a un grupo promedio de (34) estudiantes de Grados 10° y 11° pertenecientes a la Institución Educativa Nuestra SEñora del Carmen del Municipio de Susacón. Cada cartilla elaborada en papel bond 90 gramos. Impresión: Litografía tipo plegable tito- retiro (1x1) a una tinta. Para una cantidad de 06 cuadernillos aplicados por alumno las cuales evaluaran las siguientes áreas: Ciencias, Matemáticas, Ciencias Sociales y Competencias Ciudadanas, inglés y Lectura crítica, de acuerdo a los estándares y lineamientos del MEN, modificados desde el año 2014. Hojas de respuestas personalizadas por estudiante, Institución Educativa, grado, fecha y salón. Cuadernillos con soportes de resultados y videos explicativos de las preguntas diseñados en los cuadernillos.	34,00	UN	99.150,00	99.117,00	3.371.100,00	3.369.978,00
5	80111616	Consolidar los resultados obtenidos por estudiante, elaboración de informes, elaborar planes de mejoramiento que permitan obtener mejores resultados en las pruebas de estado diseñadas por el ICFES para grado 11° y socializarlos con los docentes y los estudiantes	34,00	UN	16.200,00	16.176,00	550.800,00	549.984,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 23/04/2025 11:30:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document Template

Description	Document Name	Detail
CONTRATO PREICFES.pdf	CONTRATO PREICFES.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	PUPO ALONSO RINCON	Type of Document	Citizenship Identification	Document Number	4266197	Update and notify
Supervisor	KIMBERLY PINEDA RIAI	Type of Document	Citizenship Identification	Document Number	1057598915	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	PUPO ALONSO RINCON	Type of Document	Citizenship Identification	Document Number	4266197	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	PUPO ALONSO RINCON RINCON	9/06/2025 7:17:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	PUPO ALONSO RINCON RINCON
Responsible For Payment Authorization	PUPO ALONSO RINCON RINCON	9/06/2025 7:16:41 PM *((UTC-05:00) Bogotá, Lima, Quito)*	PUPO ALONSO RINCON RINCON

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Yes ☑ No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐ Yes ☑ No *	
General System of Participations - GSP	☑ Yes ☐ No *	12.617.910
Participation For Education - PFE	☑ Yes ☐ No *	12.617.910
Participation For Health - PFH	☐ Yes ☑ No *	
General Purpose Participation - GPP	☐ Yes ☑ No *	

Special Allocations - SA	☐Yes ☑No *
Drinking Water and Basic Sanitation - DWBS	☐Yes ☑No *
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *
General Royalty System - GRS	☐Yes ☑No *
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *
Credit Resources	☐Yes ☑No *
Own Resources	☐Yes ☑No *
Total	12.617.910

Validación Código BPIN

	BPIN Code	Year	State
☐	2024157740021	2024	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	2025000107	CDP	NotStarted		12.649.700 COP	00-00-000-0000	-	Edit

CDP Balance	0 COP
Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	2025	CurrentBudget	-	NotStarted	12.617.910 COP	12.617.910 COP	-	-	SIIF View Edit

Current Commited Funds Balance	12.617.910 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	12.617.910 COP
SIIF Integration State	
SIIF Integration Date	-