Contract Identification

Contract Unique Identifier	CO1.PCCNTR.7911292
Contract Version	1
Contract State	En ejecución
Contract State Date	23/05/2025 4:24:30 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CD-CONT-013-2025
Contract description:	OBRAS DE REPOSICIÓN Y OPTIMIZACIÓN DE LAS REDES DE AGUA POTABLE EN EL TRAMO 5 (CERRITOS) DEL MUNICIPIO DE TURBACO, BOLÍVAR
Type of contract	Otro
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	7 Months
Contract Start	18 días de tiempo transcurrido *(9/06/2025 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End	31/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	1/01/2026 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☐Yes ☑No *
Environment Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA MUNICIPAL DE TURBACO BOLIVAR

COLOMBIA, Turbaco

0 Recomendación (es)

Supplier Company Identification

ACUALCO S.A.S. E.S.P.

COLOMBIA, Arjona
Número de documento 806016735

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ACUALCO S.A.S. E.S.P.			

Contract Approval Intervenients

Approval by supplier

User: KAREM MARGARITA PAREJA ELJADUE *Approval Date:* 27/05/2025 9:50:34 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

User: CLAUDIA ESPINOSA PUELLO *Approval Date:* 27/05/2025 9:54:55 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_7911292_Firmado
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	28 días de tiempo transcurrido *(30/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	28 días de tiempo transcurrido *(30/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/05/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	28 días de tiempo transcurrido *(30/05/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 27 días de tiempo transcurrido *(30/05/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)* **Warranties Delivery Date:** 27 días de tiempo transcurrido *(30/05/2025 2:33:56 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17202800	CivilLiability	InsuranceContract	284.700.000,00 COP	SEGUROS DEL ESTADO S.A.	31/12/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail
CO1.WRT.17203301	ComplianceContract ⚠	InsuranceContract	142.136.157,19 COP	SEGUROS DEL ESTADO S.A.	31/12/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.7911292
Group Of Companies ACUALCO S.A.S. E.S.P.
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works, place of delivery or performance: AVEN MEXICO PLAZA PRINCIPAL
Location CO-BOL-13836 - Turbaco
Country COLOMBIA
State/City Bolívar
Province Turbaco
Address AVEN MEXICO PLAZA PRINCIPAL
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	MUNICIPIO DE TURBACO	COLOMBIA > Bolívar > Turbaco

1 CO1.PCCNTR.7911292

1.1 Incluya el precio como lo indique la Entidad Estatal

	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
	406.103.306,25	406.103.306,25

	Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
1		72101500	OBRAS DE REPOSICIÓN Y OPTIMIZACIÓN DE LAS REDES DE AGUA POTABLE EN EL TRAMO 5 (CERRITOS) DEL MUNICIPIO DE TURBACO, BOLÍVAR	1,00	UN	406.103.306,25	406.103.306,25	406.103.306,25	406.103.306,25

Contract Document Template

Description	Document Name	Detail
CONTRATO INT ACUALCO.pdf	CONTRATO INT ACUALCO.pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No existen resultados que cumplan con los criterios de búsqueda especificados			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☑Yes ☐No *	406.103.306,25
Participation For Education - PFE	☐Yes ☑No *	
Participation For Health - PFH	☐Yes ☑No *	
General Purpose Participation - GPP	☐Yes ☑No *	
Special Allocations - SA	☐Yes ☑No *	
Drinking Water and Basic Sanitation - DWBS	☑Yes ☐No *	406.103.306,25
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		406.103.306,25

Validación Código BPIN

	BPIN Code	Year	State
☐	202500000017947	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	473	CDP	NotStarted		406.103.306,25 COP		-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	696	CurrentBudget	-	NotStarted	406.103.306,25 COP	406.103.306,25 COP	-	-		View Edit

Current Commited Funds Balance 406.103.306,25 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 406.103.306,25 COP
Last SIIF Integration State

SIIF Integration Date -