Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8025402
Contract Version	1
Contract State	Approved
Contract State Date	7 days ago *(27/06/2025 9:47:44 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	012-2025-IP
Contract description:	SEÑALIZACIÓN Y DEMARCACIÓN EN VÍAS URBANAS Y RURALES DEL MUNICIPIO DE RIONEGRO, ANTIOQUIA
Type of contract	Work
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	*
Contract End	4/10/2025 11:59 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMPRESA DE DESARROLLO SOSTENIBLE

COLOMBIA, Rionegro

0 Recommendation(s)

Supplier Company Identification

Segurvial

COLOMBIA, Bello
Fiscal Id: 900749812

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Asesorías y Servicios en Seguridad Vial SAS	Bancolombia	Savings	31127874738

Contract Approval Intervenients

Approval by supplier

Approved by: *Jader de Jesús Henao* ***Approval Date:*** *4/07/2025 3:48:30 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Johnny Cardona Márquez* ***Approval Date:*** *4/07/2025 5:01:57 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	
Renewable Contract?	☐Yes ☑No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8025402
Group Of Companies Asesorías y Servicios en Seguridad Vial SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Carrera 54 No. 56-162. Vía Fontibón
Location CO-ANT-05615 - Rionegro
Country COLOMBIA
State/City Antioquia
Province Rionegro
Address Carrera 54 No. 56-162. Vía Fontibón
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 54 56 152	COLOMBIA > Antioquia > Rionegro

1 CO1.PCCNTR.8025402

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							1.261.386.390,00	1.260.568.811,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**(To the prices, add the VAT at the statutory rate in force.)**
1	72101500	REHABILITACIÓN, PARCHEO, SEÑALIZACIÓN Y DEMARCACIÓN EN VÍAS URBANAS Y RURALES DEL MUNICIPIO DE RIONEGRO, ANTIOQUIA	1,00	UN	1.261.386.390,00	1.260.568.811,00	1.261.386.390,00	1.260.568.811,00

Contract Document Template

	Description	Document Name	Detail
☐	CRP.pdf	CRP.pdf	(detail)
☐	9. CONTRATO IP-012-2025.pdf	9. CONTRATO IP-012-2025.pdf	(detail)
☐	DESIGNACION DE SUPERVISION.pdf	DESIGNACION DE SUPERVISION.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	Johnny Cardona Márqu	Type of Document	Cédula de Ciudadanía	Document Number	71618846	Update and notify
Supervisor	MARIA ALEJANDRA GO	Type of Document	Cédula de Ciudadanía	Document Number	1036945780	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	MARIA ALEJANDRA GOMEZ ROJAS	4/07/2025 5:01:58 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Johnny Cardona Márquez
Expenditure Approver	Johnny Cardona Márquez	4/07/2025 5:01:58 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Johnny Cardona Márquez

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	1.260.568.811
Total	1.260.568.811	

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	340	CDP	NotStarted		1.261.386.390 COP	00-00-00-000-00001	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	730	CurrentBudget	-	NotStarted	1.260.568.811 COP	1.260.568.811 COP	-	-	SIIF View Edit

Current Commited Funds Balance 1.260.568.811 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 1.260.568.811 COP
SIIF Integration State
SIIF Integration Date -