Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8034245
Contract Version	1
Contract State	Approved
Contract State Date	5 days ago *(1/07/2025 11:34:59 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.8034245
Contract description:	INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA LEGAL Y AMBIENTAL PARA EL CONTRATO CUYO OBJETO ES: MEJORAMIENTO DE VIVIENDA MEDIANTE ARREGLOS LOCATIVOS EN VIVIENDAS DEL SECTOR RURAL Y SECTOR URBANO DEL MUNICIPIO DE SUSACÓN - DEPARTAMENTO DE BOYACÁ
Type of contract	Consultancy
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	*
Contract End	30/09/2025 12:00 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA MUNICIPIO DE SUSACON

COLOMBIA, Susacón

0 Recommendation(s)

Supplier Company Identification

LINA MERCEDES SANCHEZ CASTILLO

COLOMBIA, Tunja
Fiscal Id: 10496144820

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
LINA MERCEDES SANCHEZ CASTILLO			

Contract Approval Intervenients

Approval by supplier

Approved by: *LINA MERCEDES SANCHEZ CASTILLO* ***Approval Date:*** *3/07/2025 7:20:00 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *PUPO ALONSO RINCON RINCON* ***Approval Date:*** *7/07/2025 8:04:48 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	1/10/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑ Yes ☐ No				
Warranties by lots, groups or stages	☐ Yes ☑ No				
Seriousness of the offer	☑ Yes ☐ No				
	☑ % Value of the Contract	10,00			
Compliance	☑ Yes ☐ No				
	☑ Contract Compliance				
	☑ % of contract value	10,00	Warranty Start Date	3 days ago *(3/07/2025 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	30/01/2026 5:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑ % of contract value	10,00	Warranty Start Date	3 days ago *(3/07/2025 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐ Value of the warranty		Warranty End Date	29/09/2027 5:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐ Yes ☑ No				
Due date to deliver Warranties:	10 days ago *(26/06/2025 3:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date:	14 hours ago *(6/07/2025 5:14:22 PM(UTC-05:00) Bogotá, Lima, Quito)*	

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17428409	Compliance - Contract Compliance ⚠	Insurance Contract	7.971.096,00 COP	ASEGURADORA SOLIDARIA DE COLOMBIA	10/10/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Pending	Detail
CO1.WRT.17393109	Seriousness of the offer	-	3.985.800,00 COP	-	17 days left *(25/07/2025 12:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Giro

Invoice Payment Deadline Ready payment

Contract Comments

Contract Ref. CO1.PCCNTR.8034245
Group Of Companies LINA MERCEDES SANCHEZ CASTILLO
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CRA 4 6 29
Location CO-BOY-15774 - Susacón
Country COLOMBIA
State/City Boyacá
Province Susacón
Address CRA 4 6 29
ZIP Code 15774

	Degrees (º)	Minutes (')	Seconds (")
Latitude:	6	13	46
Longitude:	72	41	28

Additional Locations

X-Ref	Address	Location
1	CARRERA 4 6-29	COLOMBIA > Boyacá > Susacón

1	CO1.PCCNTR.8034245								
1.1	(To the prices, add the VAT at the statutory rate in force.)								
								Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
								39.858.000,00	39.855.480,00
	Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
	1	72153900	INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA LEGAL Y AMBIENTAL PARA EL CONTRATO CUYO OBJETO ES: MEJORAMIENTO DE VIVIENDA MEDIANTE ARREGLOS LOCATIVOS EN VIVIENDAS DEL SECTOR RURAL Y SECTOR URBANO DEL MUNICIPIO DE SUSACÓN - DEPARTAMENTO DE BOYACÁ	1,00	VG	39.858.000,00	39.855.480,00	39.858.000,00	39.855.480,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 10 days ago *(26/06/2025 3:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document Template

	Description	Document Name	Detail
☐	contrato interventoria0001.pdf	contrato interventoria0001.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	PUPO ALONSO RINCON	Type of Document	Citizenship Identification	Document Number	4266197	Update and notify
Supervisor	PUPO ALONSO RINCON	Type of Document	Citizenship Identification	Document Number	4266197	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	PUPO ALONSO RINCON	Type of Document	Citizenship Identification	Document Number	4266197	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	PUPO ALONSO RINCON RINCON	7/07/2025 8:04:48 AM *((UTC-05:00) Bogotá, Lima, Quito)*	PUPO ALONSO RINCON RINCON

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:

		Value
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☑Yes ☐No *	39.855.480
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		39.855.480

Validación Código BPIN

	BPIN Code	Year	State
☐	2025157740001	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

	CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State	
☐	625	2025157740001	CDP	Generado	39.858.000 COP	39.858.000 COP	39.858.000 COP	Consulta Exitosa	Valid	Edit

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
No items found...						

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	2025	RoyaltiesBudget	-	NotStarted	39.855.480 COP	39.855.480 COP	-	-		View Edit

Current Commited Funds Balance 39.855.480 COP
Future Commited Funds 0 COP

Balance	
Total Commitment Balance	39.855.480 COP
SIIF Integration State	
SIIF Integration Date	-