

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.8083104

Contract Version

1

Contract State

Approved

Contract State Date

6 days ago (14/07/2025 2:45:06 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

361 DE 2025

Contract description:

CONTRATAR EJECUCIÓN Y CERTIFICACIÓN DE CUATRO (04) MÓDULOS TEÓRICO-PRÁCTICOS DEL TÉCNICO LABORAL POR COMPETENCIAS EN AUXILIAR DE ENFERMERÍA CANINA PARA TREINTA (30) FUNCIONARIOS DEL INSTITUTO NACIONAL PENITENCIARIO Y CARCELARIO INPEC DE ACUERDO CON PROGRAMA APROBADO POR LA SECRETARÍA DE EDUCACIÓN DE FUNZA CUNDINAMARCA

Type of contract

Services Provisioning

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

5 Month(s)

Contract Start

*

Contract End

1/11/2025 11:00 PM

*

Extended days

0 days

Liquidation

☐Yes☒No

*

Environment Obligation

☐Yes☒No

*

Post Consumption Obligation

☐Yes☒No

*

Reversion

☐Yes☒No

*

Contracting Company Identification

Compradores

Proveedores

ESCUELA DE FORMACION INPEC

★★★★★

0

Recommendation(s)

☒

Supplier Company Identification

Compradores

Proveedores

UAN

Fiscal Id: 860056070

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
UAN	Banco BBVA	Savings	144014917

Contract Approval Intervenients

Approval by supplier

Approved by: Lina Uribe Correa

Approval Date: 17/07/2025 9:30:33 AM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by: DIEGO ALONSO ARIAS RAMIREZ

Approval Date: 21/07/2025 1:58:57 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes☒No

Financial Settings - General

Registration authorization is

☐Yes☒No

needed?

Financial Settings - Warranties

Define Warranties?☒Yes☐No

Warranties by lots, groups or stages

☐Yes☒No

Seriousness of the offer

☐Yes☒No

Compliance

☒Yes☐No

☒Contract Compliance

☒% of contract value10,00

Warranty Start Date14 days ago (7/07/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date25/03/2026 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warranty

☒Wages payment

☒% of contract value5,00

Warranty Start Date14 days ago (7/07/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date25/07/2028 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warranty

☒Quality of Service

☒% of contract value20,00

Warranty Start Date14 days ago (7/07/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date25/03/2026 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☐Value of the warranty

Extra-contractual civil liability

☐Yes☒No

Due date to deliver

5 days ago (16/07/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Warranties Delivery Date:-

Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan?☒Yes☐No

Define Advance Payments?☐Yes☒No

		Payment	% of Payment	Expected total value	Expected invoice issue date	
Payment plan:	☐	Payment 001	100	102.000.000,00	14/11/2025 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)	Edit
	Total: 100%					

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.8083104

Group Of Companies UAN

Added By:

Added On: -

Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance:

KILÓMETRO 3 VÍA FUNZA - SIBERIA, COSTADO BODEGA COFRADÍA, VEREDA LA ISLA

LocationCO-CUN-25286 - Funza

CountryCOLOMBIA

State/CityCundinamarca

ProvinceFunza

AddressKILÓMETRO 3 VÍA FUNZA - SIBERIA, COSTADO BODEGA COFRADÍA, VEREDA LA ISLA

ZIP Code

Degrees (°)Minutes (')Seconds (")

Latitude:

Longitude:

Additional Locations

X-Ref	Address	Location
1	KILÓMETRO 3 VÍA FUNZA - SIBERIA, COSTADO BODEGA COFRADÍA, VEREDA LA ISLA	COLOMBIA > Cundinamarca > Funza

1	CO1.POCNTR.8083104
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							108.500.000,00	102.000.000,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
SANIDAD (-)	85161502	Semiología 34 horas Patología General 22 horas Patología Especial 40 horas total de horas por modulo 96	1,00	UN	29.926.069,00	28.128.000,00	29.926.069,00	28.128.000,00
TERAPEU (-)	85161502	Farmacología I 16 horas , Farmacología II 46 horas , Toxicología 34 horas total de horas por modulo 96 horas	1,00	UN	29.926.069,00	28.128.000,00	29.926.069,00	28.128.000,00
PROCEDI (-)	85161502	protocolos de primer respondiente 16 horas , primeros auxilios veterinarios basico 46 horas , procedimiento de enfermería 34 horas total por modulo de 96 horas	1,00	UN	29.926.069,00	28.128.000,00	29.926.069,00	28.128.000,00
BIENEST (-)	85161502	principios y teorías de bienestar animal 18 horas , calidad de vida 18 horas , evaluación del bienestar animal 24 horas para un total de 60 horas	1,00	UN	18.721.793,00	17.616.000,00	18.721.793,00	17.616.000,00

Contract Document Template

Description	Document Name	Detail
☐ RPC 47625 CONTRATO 361.pdf	RPC 47625 CONTRATO 361.pdf	(detail)
☐ Comunicacion de Aceptacion INV 022 DE 2025 Corregida .pdf	Comunicacion de Aceptacion INV 022 DE 2025 Corregida .pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify
Add user				

Assignment History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace		Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.	
Treaty implementation	☐ Yes ☒ No *		
Expense Type	WorkingExpense		
Budget Origin:		Value	
General National Budget - GNB	☒ Yes ☐ No *	102.000.000	
General System of Participations - GSP	☐ Yes ☒ No *		
General Royalty System - GRS	☐ Yes ☒ No *		
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐ Yes ☒ No *		
Credit Resources	☐ Yes ☒ No *		
Own Resources	☐ Yes ☒ No *		
Total		102.000.000	

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☒Yes☐No

Authorization Code

PCI Code 12-08-00-760

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	FQ Code	State
☐ 325	CDP	With Commitment	785.242.011 COP	108.500.000 COP	12-08-00-760	Valid Edit
CDP Balance			785.242.011 COP			
Vigencia Futura Balance			0 COP			
Total Balance			108.500.000 COP			

SIIF Integration State Exito
SIIF Integration Date 14/07/2025 3:03 PM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIF Execution
☐ 47625	CurrentBudget	14/07/2025 12:00 AM	Generated	102.000.000 COP	102.000.000 COP	-	A-02-02-02-009-002	SIF View Edit

Current Committed Funds	102.000.000 COP
Balance	

Future Committed Funds 0 COP
Balance

Total Commitment Balance 102.000.000 COP

SIIF Integration State	Exito
SIIF Integration State	Exito

SIIF Integration Date 14/07/2025 3:04 PM