

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.8177876

Contract Version

1

Contract State

InExecution

Contract State Date

4 hours ago (8/08/2025 11:35:56 AM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

20250502

Contract description:

PRESTACION SERVICIOS EN EL DISEÑO Y ELABORACION DE MATERIAL IMPRESO, PARA LA EJECUCIÓN DEL PROYECTO DENOMINADO FORTALECIMIENTO DEL NIVEL PRIMARIO, BASADO EN LA ATENCIÓN PRIMARIA EN SALUD, A TRAVÉS DE LA CONFORMACIÓN Y OPERACIÓN DE EQUIPOS BÁSICOS EN SALUD EN EL MUNICIPIO DE POTOSÍ .

Type of contract

Supplies

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

8 Day(s)

Contract Start

2 minutes left (8/08/2025 4:35:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract End

7 days left (16/08/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Extended days

0 days

Liquidation

☒Yes☐No *

Liquidation Start Date

22 days left (31/08/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Liquidation End Date

30/09/2025 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Environment Obligation

☐Yes☒No *

Post Consumption Obligation

☐Yes☒No *

Reversion

☐Yes☒No *

Contracting Company Identification



E.S.E CENTRO HOSPITAL LUIS ANTONIO MONTERO

COLOMBIA, Potosí

0 Recommendation(s)



Supplier Company Identification



DIGITAL PRINT PASTO

COLOMBIA, Pasto
Fiscal Id: 87571644

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
DIGITAL PRINT PASTO			

Contract Approval Intervenients

Approval by supplier

Approved by:

ROBINSON JARLY ALEGRIA PANTOJA

Approval Date:

8/08/2025 12:07:36 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by:

DIANA CRISTINA ZAMBRANO

Approval Date:

8/08/2025 4:18:19 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed: [CO1_PCCNTR_8177876_Confirmed](#)

Contract In Execution:

Documents Type

Documents Type:

No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the

orders issued by the
Constitutional Court in
Sentence T-302 of 2017

☐ Yes ☒ No

Process associated with the orders issued by the
Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐ Yes ☐ No

Financial Settings - General

Registration authorization is
needed? ☐ Yes ☒ No

Financial Settings - Warranties

Define Warranties? ☐ Yes ☒ No

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☒ No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8177876
Group Of Companies DIGITAL PRINT PASTO
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name	
☐ 20250502.pdf	20250502.pdf	Download Detail

Contract Location

Main site or location of works, place of
delivery or performance: CALLE 2DA 4-25

Location CO-NAR-52560 - Potosí
Country COLOMBIA
State/City Nariño
Province Potosí
Address CALLE 2DA 4-25
ZIP Code 524030

	Degrees (°)	Minutes (')	Seconds (")
Latitude:	0	48	32
Longitude:	-77	34	18

Additional Locations

X-Ref	Address	Location
1	POTOSI, BARRIO LA UNION	COLOMBIA > Nariño > Potosí

(To the prices, add the VAT at the statutory rate in force.)
15.946.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	42301504	PRESTACION SERVICIOS EN EL DISEÑO Y ELABORACION DE MATERIAL IMPRESO, PARA LA EJECUCIÓN DEL PROYECTO DENOMINADO FORTALECIMIENTO DEL NIVEL PRIMARIO, BASADO EN LA ATENCIÓN PRIMARIA EN SALUD, A TRAVÉS DE LA CONFORMACIÓN Y OPERACIÓN DE EQUIPOS BÁSICOS EN SALUD EN EL MUNICIPIO DE POTOSÍ.	1,00	UN	15.946.000,00	15.946.000,00	15.946.000,00

Contract Document Template

Description	Document Name	Detail
20250502.pdf	20250502.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	DIANA CRISTINA ZAMBI	Type of Document	Cédula de Ciudadanía	Document Number 53125496	Update and notify
Supervisor	DIANA CRISTINA ZAMBI	Type of Document	Cédula de Ciudadanía	Document Number 53125496	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify
Add user				

Assignment History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Treaty implementation	☐ Yes ☒ No *
Expense Type	WorkingExpense
Budget Origin:	Value
General National Budget - GNB	☒ Yes ☐ No * 15.946.000
General System of Participations - GSP	☐ Yes ☒ No *
General Royalty System - GRS	☐ Yes ☒ No *
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐ Yes ☒ No *
Credit Resources	☐ Yes ☒ No *
Own Resources	☐ Yes ☒ No *
Total	15.946.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐ Yes ☒ No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
☐ 20250699	CDP	NotStarted		15.946.000 COP	00-00-00	- Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Value	Value to Consume
------	------	------------------	------------------

		Commitment Date	Commitment State			Value to Release	Commitment Position Code	SIIF Execution
☐	20250699	CurrentBudget	-	NotStarted	15.946.000 COP	15.946.000 COP	- -	SIIF View Edit

Current Committed Funds

Balance

15.946.000 COP

Future Committed Funds

Balance

0 COP

Total Commitment Balance

15.946.000 COP

SIIF Integration State

SIIF Integration Date

-