Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8215910
Contract Version	1
Contract State	Approved
Contract State Date	8 days ago *(19/08/2025 10:10:47 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	397-2025
Contract description:	INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, JURÍDICA, AMBIENTAL Y SOCIAL A LA "CONSTRUCCION DE PUENTES SOBRE LA VIA QUE COMUNICA A LAS VEREDAS SANTA TERESA, SAN PEDRO Y EL DORADO CON LA VEREDA LA ISLA EN EL MUNICIPIO DE GUAMAL - META
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	8 Month(s)
Contract Start	*
Contract End	31/12/2025 11:59 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA DE GUAMAL - META

COLOMBIA, Guamal

0 Recommendation(s)

Supplier Company Identification

INTER PUENTES GUAMAL

COLOMBIA, Guamal
Fiscal Id:

Supplier Bank Account

☐Distinct Bank Accounts by Company Group Member ☑Single Company Group Bank Account

Supplier	Bank Name	Account Type	Account Number
INTER PUENTES GUAMAL			

Contract Approval Intervenients

Approval by supplier

Approved by: *EDELMIRA GUTIERREZ MUÑOZ* ***Approval Date:*** *28/08/2025 11:55:57 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *José Fernando Peña Rabelo* ***Approval Date:*** *28/08/2025 2:49:29 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	Yes	Documents type adopted by the ANCP-CCE under Law 2022 of 2020
Documents Type Class:	Infraestructura de transporte (interventoría de obra pública)	

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots, groups or	☐Yes ☑No

stages

Seriousness of the offer ☑ Yes ☐ No

☑ % Value of the Contract — 10,00

Compliance ☑ Yes ☐ No

☑ Contract Compliance

☑ % of contract value — 20,00 — Warranty Start Date: 15 hours ago *(27/08/2025 11:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date: 30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Wages payment

☑ % of contract value — 5,00 — Warranty Start Date: 1 day ago *(27/08/2025 11:59:00 AM(UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date: 31/12/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑ % of contract value — 20,00 — Warranty Start Date: 2 days ago *(25/08/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

☐ Value of the warranty — Warranty End Date: 30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐ Yes ☑ No

Due date to deliver Warranties: 21 hours left *(29/08/2025 11:59:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17711001	Seriousness of the offer	-	32.347.052,50 COP	-	4/11/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.8215910
Group Of Companies INTER PUENTES GUAMAL
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 13 # 7 - 09
Location CO-MET-50318 - Guamal
Country COLOMBIA
State/City Meta
Province Guamal
Address CALLE 13 # 7 - 09
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	calle 13 n 7-09	COLOMBIA > Meta > Guamal

1 CO1.PCCNTR.8215910

1.1 (To the prices, add the VAT at the statutory rate in force.)

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
						Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)	
						323.470.524,26	323.470.521,95

1	81101500	INTERVENTORIA TECNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, JURÍDICA, AMBIENTAL Y SOCIAL A LA "CONSTRUCCION DE PUENTES SOBRE LA VIA QUE COMUNICA A LAS VEREDAS SANTA TERESA, SAN PEDRO Y EL DORADO CON LA VEREDA LA ISLA EN EL MUNICIPIO DE GUAMALL - META	1,00	UN	323.470.524,26	323.470.521,95	323.470.524,26	323.470.521,95

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 2 days ago *(25/08/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document Template

	Description	Document Name	Detail
☐	MINUTA CONTRATO 397-2025.pdf	MINUTA CONTRATO 397-2025.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	José Fernando Peña Ra	Type of Document	Cédula de Ciudadanía	Document Number	86081881	Update and notify
Supervisor	RUBY NATALY SALGAF	Type of Document	Cédula de Ciudadanía	Document Number	1123084774	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	YOLIMA MILLARES MAN	Type of Document	Cédula de Ciudadanía	Document Number	1121871903	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Expenditure Approver	José Fernando Peña Rabelo	28/08/2025 2:49:29 PM *((UTC-05:00) Bogotá, Lima, Quito)*	José Fernando Peña Rabelo
Supervisor	RUBY NATALY SALGAR CARREÑO	28/08/2025 2:49:29 PM *((UTC-05:00) Bogotá, Lima, Quito)*	José Fernando Peña Rabelo
Responsible For Payment Authorization	YOLIMA MILLARES MANCIPE	28/08/2025 2:49:29 PM *((UTC-05:00) Bogotá, Lima, Quito)*	José Fernando Peña Rabelo

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☑Yes ☐No *	323.470.521,95
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
	Total	323.470.521,95

Validación Código BPIN

	BPIN Code	Year	State
☐	2020503180059	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	182	CDP	NotStarted		323.470.521,95 COP		-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP
Future Commited Funds 0 COP

Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-