Contract Identification

Contract Unique Identifier CO1.PCCNTR.8250331
Contract Version 1
Contract State Approved
Contract State Date 11 days ago *(28/08/2025 3:36:48 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 87-2-20137-25
Contract description: ADQUISICIÓN E INSTALACIÓN DE AIRES ACONDICIONADOS A TODO COSTO PARA LA UNIDAD PRESTADORA DE SALUD TOLIMA Y LOS DIFERENTES ESTABLECIMIENTOS DE SALUD PRIORITARIOS UBICADOS EN LOS MUNICIPIOS DE SAN LUIS, ESPINAL E IBAGUÉ TOLIMA, DEPARTAMENTO DE POLICIA TOLIMA Y EL GRUPO DE INCORPORACIÓN DEL ESPINAL
Type of contract Trading
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 90 Day(s)
Contract Start *
Contract End 5/12/2025 7:00 PM *
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

POLICIA METROPOLITANA DE IBAGUE - UPRES TOLIMA
COLOMBIA, Ibagué

0 Recommendation(s)

Supplier Company Identification

Construcciones y agregados SEGO
COLOMBIA, Ibagué
Fiscal Id: 1110547675

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSTRUCCIONES Y AGREGADOS SEGO	BANCOLOMBIA	Savings	59758148437

Contract Approval Intervenients

Approval by supplier
Approved by: *Neisy Elizabeth Serna Gomez* ***Approval Date:*** *5/09/2025 9:44:21 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *DIEGO EDIXON MORA MUÑOZ* ***Approval Date:*** *8/09/2025 6:28:09 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed
Renewable Contract? ☑Yes ☐No
Due Date for Renewing Contract 30/11/2025 4:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑ Yes ☐ No			
Warranties by lots, groups or stages	☐ Yes ☑ No			
Seriousness of the offer	☐ Yes ☑ No			
Compliance	☑ Yes ☐ No			
☑ Contract Compliance				
☑ % of contract value	20,00	Warranty Start Date	7 days ago *(1/09/2025 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	5/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑ % of contract value	50,00	Warranty Start Date	7 days ago *(1/09/2025 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	5/04/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality and proper working of goods				
☑ % of contract value	50,00	Warranty Start Date	7 days ago *(1/09/2025 7:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐ Value of the warranty		Warranty End Date	5/08/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐ Yes ☑ No			
Due date to deliver Warranties:	3 days ago *(5/09/2025 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Warranties Delivery Date:	7 hours ago *(8/09/2025 11:26:56 AM(UTC-05:00) Bogotá, Lima, Quito)*	

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.17856410	Compliance - Contract Compliance ⚠	Insurance Contract	35.040.000,00 COP	SEGUROS DEL ESTADO	5/04/2027 *((UTC-05:00) Bogotá, Lima, Quito)*	Pending Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☑ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 60 days

Contract Comments

Contract Ref. CO1.PCCNTR.8250331
Group Of Companies CONSTRUCCIONES Y AGREGADOS SEGO
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: IBAGUE TOLIMA
Location CO-TOL-73001 - Ibagué
Country COLOMBIA
State/City Tolima
Province Ibagué
Address IBAGUE TOLIMA
ZIP Code 73001

	Degrees (°)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 4 14-52 CENTRO	COLOMBIA > Tolima > Ibagué

1	CO1.PCCNTR.8250331
1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
38.258.824,00	29.200.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	40101701	ADQUISICION E INSTALACION AIRES ACONDICIONADOS 12000 BTU	3,00	UN	2.900.000,00	1.900.000,00	8.700.000,00	5.700.000,00
2	40101701	ADQUISICION E INSTALACION AIRES ACONDICIONADOS 18000 BTU	5,00	UN	4.100.000,00	3.100.000,00	20.500.000,00	15.500.000,00
3	40101701	ADQUISICION E INSTALACION AIRES ACONDICIONADOS 36000 BTU	1,00	UN	9.058.824,00	8.000.000,00	9.058.824,00	8.000.000,00

Contract Document Template

	Description	Document Name	Detail
☐	ACEPTACION DE OFERTAS 87-2-20137-25.pdf	ACEPTACION DE OFERTAS 87-2-20137-25.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	DIEGO EDIXON MORA M	Type of Document	Cédula de Ciudadanía	Document Number	79973729	Update and notify
Supervisor	JOHN HEIBER QUINTER	Type of Document	Cédula de Ciudadanía	Document Number	80777261	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	JOHN HEIBER QUINTERO SARMIENTO	8/09/2025 6:28:09 PM *((UTC-05:00) Bogotá, Lima, Quito)*	DIEGO EDIXON MORA MUÑOZ
Expenditure Approver	DIEGO EDIXON MORA MUÑOZ	8/09/2025 6:28:09 PM *((UTC-05:00) Bogotá, Lima, Quito)*	DIEGO EDIXON MORA MUÑOZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
General National Budget - GNB	☑Yes ☐No *	29.200.000
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		29.200.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 16-01-02-049

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	34925	CDP	Generated	18.100.000 COP	18.100.000 COP	16-01-02-049	Valid	Edit
☐	14725	CDP	Generated	20.158.824 COP	20.158.824 COP	16-01-01-M10	Valid	Edit

CDP Balance 38.258.824 COP

Vigencia Futura Balance 0 COP

Total Balance 38.258.824 COP

SIIF Integration State Exito

SIIF Integration Date 13/08/2025 5:19 PM

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	36925	CurrentBudget	3/09/2025 12:00 AM	Generated	13.100.000 COP	13.100.000 COP	-	A-02-01-01-004-004	SIIF View Edit
☐	86625	CurrentBudget	4/09/2025 12:00 AM	Generated	16.100.000 COP	16.100.000 COP	-	A-02-01-01-004-003 A-02-01-01-004-003	SIIF View Edit

Current Commited Funds Balance 29.200.000 COP

Future Commited Funds Balance	0 COP
Total Commitment Balance	29.200.000 COP
SIIF Integration State	Exito
SIIF Integration Date	4/09/2025 6:37 PM