Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8288184
Contract Version	1
Contract State	Approved
Contract State Date	4 days ago *(5/09/2025 12:01:57 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	CO1.PCCNTR.8288184
Contract description:	Contratar el suministro de materiales de formación para el Programa CAMPESENA en las áreas de agrícola y pecuario, agroindustria y gastronomía, Artesanías, confecciones, elaboración de productos de aseo, Motores Fuera de Borda y turismo, del Centro de Recursos Naturales, Industria y Biodiversidad
Type of contract	Supplies
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	3 Month(s)
Contract Start	*
Contract End	21/12/2025 11:00 PM *
Extended days	0 days
Liquidation	☑Yes ☐No *
Liquidation Start Date	21/12/2025 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date	21/12/2027 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation	☑Yes ☐No *
Environment Obligation Start Date	12 days left *(22/09/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation End Date	21/12/2025 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Includes environmental sustainability criterio	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

SENA REGIONAL CHOCO Grupo de Apoyo Administrativo Mixto

COLOMBIA, Quibdó

0 Recommendation(s)

Supplier Company Identification

Pacific Networks Business SAS

COLOMBIA, Quibdó
Fiscal Id: 900842536

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Pacific Networks Business SAS	BANCOLOMBIA	Savings	53695519482

Contract Approval Intervenients

Approval by supplier

Approved by: *DAVID HURTADO* *Approval Date:* *9/09/2025 5:36:12 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *CARMEN STRELLA ARBOLEDA VELÁSQUEZ* *Approval Date:* *9/09/2025 10:11:26 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☑Yes ☐No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.
Are goods and services included that are not related to Article 2.20.1.1.3 of Decree 248 of 2021?	☑Yes ☐No	

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options To be arranged

Renewable Contract? ☑Yes ☐No

Due Date for Renewing Contract 15/12/2025 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☑Yes ☐No

☑% Value of the Contract 10,00

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value	10,00	Warranty Start Date	12 days left *(22/09/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	21/12/2027 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑% of contract value	10,00	Warranty Start Date	12 days left *(22/09/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	21/04/2026 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality and proper working of goods

☑% of contract value	10,00	Warranty Start Date	12 days left *(22/09/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	21/04/2026 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 5 days left *(15/09/2025 5:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17838209	Seriousness of the offer	-	49.793.400,00 COP	-	31/12/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.8288184
Group Of Companies Pacific Networks Business SAS
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	GCCON-F-021-Anexo al contrato- 2025 (1).pdf	GCCON-F-021-Anexo al contrato- 2025 (1).pdf	Download	Detail
☐	GCCON-F-032-DesignaciondelsupervisorV02 - 2025 (1).pdf	GCCON-F-032-DesignaciondelsupervisorV02 - 2025 (1).pdf	Download	Detail

Contract Location

Main site or location of works, place of delivery or performance: Cra. 1 No. 28 - 71
Location CO-CHO-27001 - Quibdó
Country COLOMBIA

State/City	Chocó
Province	Quibdó
Address	Cra. 1 No. 28 - 71
ZIP Code	

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

	X-Ref	Address	Location
	1	ENTREGA EN LOS MUNICIPIOS DEL CHOCO	COLOMBIA > Chocó > Quibdó

1 CO1.PCCNTR.8288184

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
0,00	497.934.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	39121700	VALOR GLOBAL DE LA OFERTA: El oferente debe diligenciar el valor total de la oferta en la plataforma del Secop II - El valor debe incluir todos los impuestos, gastos y contribuciones aplicables. Y conforme se establece en las condiciones o especificaciones técnicas de los estudios previos se debe discriminar la propuesta económica, adjuntándola en formato pdf firmado y en Excel; valor total de la oferta debe ser igual al registrado en el Secop II, so pena de ser inhabilitada. Tener en ceunta los códigos UNSPSC del Estudio Previo	1,00	PA	497.934.000,00	0,00	497.934.000,00

Contract Document Template

	Description	Document Name	Detail
☐	01. Designacion UNIDAD DE CONTRATACION - MF CAMPESENA.pdf	01. Designacion UNIDAD DE CONTRATACION - MF CAMPESENA.pdf	(detail)
☐	02 - Solicitud inicio de tramite de proceso Contractual 2025.pdf	02 - Solicitud inicio de tramite de proceso Contractual 2025.pdf	(detail)
☐	03 - GCCON-F-046-EstudiosPreviosV03 - MF CAMPESENA - 2025 - CDP - 12425 - OK (3) (1) (1).pdf	03 - GCCON-F-046-EstudiosPreviosV03 - MF CAMPESENA - 2025 - CDP - 12425 - OK (3) (1) (1).pdf	(detail)
☐	04 - GFPI-F-137_PAA (12) (1).pdf	04 - GFPI-F-137_PAA (12) (1).pdf	(detail)
☐	06 - Estudio de Mercado - MF CAMPESENA - 2025 - CDP - 12425 (1) (1) (1) (1).pdf	06 - Estudio de Mercado - MF CAMPESENA - 2025 - CDP - 12425 (1) (1) (1) (1).pdf	(detail)
☐	05 - GCCON-AN-001AnexoDeVerificacionyEvaluaciondelCumplimientodeRequisitosLegalesSIGA - 2025 - CATERINE - GLENIS Ver 6.xlsx	05 - GCCON-AN-001AnexoDeVerificacionyEvaluaciondelCumplimientodeRequisitosLegalesSIGA - 2025 - CATERINE - GLENIS Ver 6.xlsx	(detail)
☐	07 -Anexo 01 - Autorizacion Director Regional SENA CHOCO - 2025 (7) (1) (1).pdf	07 -Anexo 01 - Autorizacion Director Regional SENA CHOCO - 2025 (7) (1) (1).pdf	(detail)
☐	08 - AUTORIZACIO¿N NO. 125 .pdf	08 - AUTORIZACIO¿N NO. 125 .pdf	(detail)
☐	09 - CDP 12425 ESTRATEGIA DE CAMPESENA.pdf	09 - CDP 12425 ESTRATEGIA DE CAMPESENA.pdf	(detail)
☐	10 - MATRIZ DE RIESGO MC-2024 - ok.pdf	10 - MATRIZ DE RIESGO MC-2024 - ok.pdf	(detail)
☐	11 - (16-07-2025) - GD-F-007_Formato_de_Acta VIABILIDADES.pdf	11 - (16-07-2025) - GD-F-007_Formato_de_Acta VIABILIDADES.pdf	(detail)
☐	12 - JUSTIFICACIO¿N MATERIALES CAMPESENA DG (1).PDF 01-MAIL-Anexos Respuestas Internas - No. 9-2025-070438.pdf	12 - JUSTIFICACIO¿N MATERIALES CAMPESENA DG (1).PDF 01-MAIL-Anexos Respuestas Internas - No. 9-2025-070438.pdf	(detail)
☐	13 - GCCON-F-022-Anexo PROYECTO - Pliego CondicionesV03 - ABREVIADA .pdf	13 - GCCON-F-022-Anexo PROYECTO - Pliego CondicionesV03 - ABREVIADA .pdf	(detail)
☐	14 - GCCON-F-060-AvisodeconvocatoriaV02 - 2025.pdf	14 - GCCON-F-060-AvisodeconvocatoriaV02 - 2025.pdf	(detail)
☐	15 - 02 - Resolucion COMITE EVALAUDOR - SUPERVISOR - 2025. No. 27-00141-2025.pdf	15 - 02 - Resolucion COMITE EVALAUDOR - SUPERVISOR - 2025. No. 27-00141-2025.pdf	(detail)
☐	16 - Anexos Formato_MC - 2025.pdf	16 - Anexos Formato_MC - 2025.pdf	(detail)
☐	Pliego Condiciones DEFINITIVO.pdf	Pliego Condiciones DEFINITIVO.pdf	(detail)
☐	Resolucion 196-2025 - Adjudicacion Subasta CAMPESENA.pdf	Resolucion 196-2025 - Adjudicacion Subasta CAMPESENA.pdf	(detail)
☐	Resolucion de Apertura CAMPESENA.pdf	Resolucion de Apertura CAMPESENA.pdf	(detail)
☐	Acta Subasta SASI 03 - CAMPESENA-.pdf	Acta Subasta SASI 03 - CAMPESENA-.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	CARMEN STRELLA ARI	Type of Document	Cédula de Ciudadanía	Document Number	35896873	Update and notify
Supervisor	LEYSON VALDERRAMA	Type of Document	Cédula de Ciudadanía	Document Number	1077443101	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Supervisor	LEYSON VALDERRAMA LONDOÑO	9/09/2025 10:11:26 PM *((UTC-05:00) Bogotá, Lima, Quito)*	CARMEN STRELLA ARBOLEDA VELÁSQUEZ
Expenditure Approver	CARMEN STRELLA ARBOLEDA VELÁSQUEZ	9/09/2025 10:11:26 PM *((UTC-05:00) Bogotá, Lima, Quito)*	CARMEN STRELLA ARBOLEDA VELÁSQUEZ

Budget Settings

Framework Agreement

projected related to the Peace Treaty implementation	☐Yes ☑No *	Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.
Expense Type	Investment	

Budget Origin:		**Value**
General National Budget - GNB	☑Yes ☐No *	497.934.000
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total	497.934.000	

Validación Código BPIN

	BPIN Code	Year	State
☐	202400000000188	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF?	☑Yes ☐No
Authorization Code	
PCI Code	36-02-00-027

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	12425	CDP	Generated	497.934.000 COP	497.934.000 COP	36-02-00-027-952210	Valid	Edit

CDP Balance	497.934.000 COP
Vigencia Futura Balance	0 COP
Total Balance	497.934.000 COP
SIIF Integration State	Exito
SIIF Integration Date	11/08/2025 6:30 PM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance	
Future Commited Funds Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-