Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8338027
Contract Version	1
Contract State	Approved
Contract State Date	4 days ago *(17/09/2025 5:24:40 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	425-2025
Contract description:	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, JURÍDICA, AMBIENTAL Y SOCIAL AL PROYECTO: AMPLIACION Y FORTALECIMIENTO DE LA SEGURIDAD Y CONVIVENCIA CIUDADANA, MEDIANTE LA IMPLEMENTACIÓN DE LA PRIMERA FASE DEL SISTEMA DE VIDEO VIGILANCIA (CCTV) EN EL MUNICIPIO DE GUAMAL - META
Type of contract	Supervision
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	4 Month(s)
Contract Start	*
Contract End	31/12/2025 11:59 PM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

ALCALDIA DE GUAMAL - META

COLOMBIA, Guamal

0 Recommendation(s)

Supplier Company Identification

NGN INGENIERIA SAS

COLOMBIA, Guamal
Fiscal Id: 901309307

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Next Generation Network Ingeniería en Tecnología SAS			

Contract Approval Intervenients

Approval by supplier

Approved by: *Angie Milena Bermudez Izquierdo* ***Approval Date:*** *19/09/2025 3:08:20 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *José Fernando Peña Rabelo* ***Approval Date:*** *22/09/2025 2:55:36 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	As previously agreed
Renewable Contract?	☐Yes ☐No

Financial Settings - General

Registration authorization is needed?	☐Yes ☑No

Financial Settings - Warranties

Define Warranties?	☑Yes ☐No
Warranties by lots, groups or	☐Yes ☑No

stages					
Seriousness of the offer	☑Yes ☐No				
	☑% Value of the Contract		10,00		
Compliance	☑Yes ☐No				
	☑ Contract Compliance				
	☑% of contract value	20,00	Warranty Start Date	4 days ago *(18/09/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Wages payment				
	☑% of contract value	5,00	Warranty Start Date	4 days ago *(18/09/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	31/12/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
	☑ Quality of Service				
	☑% of contract value	20,00	Warranty Start Date	4 days ago *(18/09/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
	☐Value of the warranty		Warranty End Date	30/04/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
Extra-contractual civil liability	☐Yes ☑No				
Due date to deliver Warranties:	2 hours ago *(22/09/2025 11:59:00 AM(UTC-05:00) Bogotá, Lima, Quito)*		Warranties Delivery Date: -		

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State	
CO1.WRT.17925637	Seriousness of the offer	-	77.334,00 COP	-	9/12/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved	Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8338027
Group Of Companies Next Generation Network Ingeniería en Tecnología SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 13 # 7 - 09
Location CO-MET-50318 - Guamal
Country COLOMBIA
State/City Meta
Province Guamal
Address CALLE 13 # 7 - 09
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	calle 13 n 7-09	COLOMBIA > Meta > Guamal

1	CO1.PCCNTR.8338027							
1.1		(To the prices, add the VAT at the statutory rate in force.)						
							Ceiling Price Total	**(To the prices, add the VAT at the statutory rate in force.)**
							359.908.908,92	359.066.400,00
Reference	**Category**	**Description**	**Qty**	**Unit**	**Ceiling Price**	**Price per Unit**	**Ceiling Price Total**	**(To the prices, add the VAT at the statutory rate in force.)**

1	80101600	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA, CONTABLE, JURÍDICA, AMBIENTAL Y SOCIAL AL PROYECTO: AMPLIACION Y FORTALECIMIENTO DE LA SEGURIDAD Y CONVIVENCIA CIUDADANA, MEDIANTE LA IMPLEMENTACIÓN DE LA PRIMERA FASE DEL SISTEMA DE VIDEO VIGILANCIA (CCTV) EN EL MUNICIPIO DE GUAMAL - META	1,00	UN	359.908.908,92	359.066.400,00	359.908.908,92	359.066.400,00

Contract Document Template

	Description	Document Name	Detail
☐	Contrato No 425-2025.pdf	Contrato No 425-2025.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	ANIGE LORENA TRASL	Type of Document	Cédula de Ciudadanía	Document Number	1123087241	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	YOLIMA MILLARES MAN	Type of Document	Cédula de Ciudadanía	Document Number	1121871903	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	YOLIMA MILLARES MANCIPE	22/09/2025 2:55:36 PM *((UTC-05:00) Bogotá, Lima, Quito)*	José Fernando Peña Rabelo
Expenditure Approver	ANIGE LORENA TRASLAVIÑA MOGOLLON	22/09/2025 2:55:36 PM *((UTC-05:00) Bogotá, Lima, Quito)*	José Fernando Peña Rabelo

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:

		Value
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☑Yes ☐No *	359.066.400
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		359.066.400

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

	CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State	
☐	3025	CDP	Generado	359.908.908,92 COP	359.908.908,92 COP	359.908.908,92 COP	Consulta Exitosa	Valid	Edit

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
No items found...						

CDP Balance
Vigencia Futura Balance
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -