Contract Identification

Contract Unique Identifier CO1.PCCNTR.8309576
Contract Version 1
Contract State En ejecución
Contract State Date 19 días de tiempo transcurrido *(10/09/2025 6:04:31 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 530-2025
Contract description: CONTRATAR LA INTERVENTORIA TÉCNICA, ADMINISTRATIVA Y FINANCIERA PARA PROCESO DE ADECUACIONES DEL PUESTO DE SALUD INALI DEL MUNICIPIO DE MELGAR TOLIMA CONFORME A LA RESOLUCIÓN DE ASIGNACIÓN DE RECURSOS DEL MINISTERIO DE SALUD Y PROTECCIÓN SOCIAL N°1984 DE 2024
Type of contract Otro
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 30 Days
Contract Start 7 días de tiempo transcurrido *(22/09/2025 5:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 22 días para terminar *(21/10/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Environment Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

CENTRAL DE URGENCIAS LOUIS PASTEUR E.S.E
Servicios integrales de salud
COLOMBIA, Melgar

0 Recomendación (es)

Supplier Company Identification

TRATO HECHO SOLUCIONES INTEGRALES S.A.S
COLOMBIA, Bogotá
Número de documento 900725373

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
TRATO HECHO SOLUCIONES INTEGRALES S.A.S			

Contract Approval Intervenients

Approval by supplier
User: Maria Fernanda Gutierrez Aranguren *Approval Date:* 12/09/2025 8:32:02 AM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer
User: VICTORIA EUGENIA NUÑEZ AGUIAR *Approval Date:* 12/09/2025 9:21:56 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed: CO1_PCCNTR_8309576_Firmado
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options A definir

Renewable Contract? ☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value 10,00 Warranty Start Date 18 días de tiempo transcurrido *(11/09/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

☐Value of the warranty Warranty End Date 10/02/2026 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑% of contract value 10,00 Warranty Start Date 18 días de tiempo transcurrido *(11/09/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

☐Value of the warranty Warranty End Date 10/10/2030 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☑Yes ☐No

☑Number of minimum wages 200

Due date to deliver Warranties: 14 días de tiempo transcurrido *(15/09/2025 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 5 días de tiempo transcurrido *(24/09/2025 4:14:47 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.17979391	ComplianceContract ⚠	InsuranceContract	1.002.065,00 COP	ASEGURADORA SOLIDARIA	28/01/2030 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.17980702	CivilLiability	InsuranceContract	284.700.000,00 COP	ASEGURADORA SOLIDARIA	10/11/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.17894948	CivilLiability	InsuranceContract	284.700.000,00 COP	ASEGURADORA SOLIDARIA	10 días para terminar *(10/10/2025 12:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail
CO1.WRT.17895487	ComplianceContract ⚠	InsuranceContract	1.002.065,00 COP	ASEGURADORA SOLIDARIA	12/09/2026 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline A definir

Contract Comments

Contract Ref. CO1.PCCNTR.8309576
Group Of Companies TRATO HECHO SOLUCIONES INTEGRALES S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No existen resultados que cumplan con los criterios de búsqueda especificados	

Contract Location

Main site or location of works, place of delivery or performance: CRA 26 N°8-10
Location CO-TOL-73449 - Melgar
Country COLOMBIA
State/City Tolima
Province Melgar
Address CRA 26 N°8-10
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERTA 26 N°8-10	COLOMBIA > Tolima > Melgar

1 CO1.PCCNTR.8309576

1.1 Incluya el precio como lo indique la Entidad Estatal

							Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
							5.010.325,00	5.010.325,00
Ref. Artículo	Código UNSPSC	Descripción	Cantidad	Unidad	Precio unitario estimado	Precio unitario	Precio total estimado	Incluya el precio como lo indique la Entidad Estatal
1	80111600	CONTRATAR LA INTERVENTORIA TÉCNICA, ADMINISTRATIVA Y FINANCIERA PARA PROCESO DE ADECUACIONES DEL PUESTO DE SALUD INALI DEL MUNICIPIO DE MELGAR TOLIMA CONFORME A LA RESOLUCIÓN DE	1,00	UN	5.010.325,00	5.010.325,00	5.010.325,00	5.010.325,00

Contract Document Template

Description	Document Name	Detail
530 Ctto Interventoria TRATO HECHO SOLUCIONES INTEGRALES SAS.pdf	530 Ctto Interventoria TRATO HECHO SOLUCIONES INTEGRALES SAS.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	VICTORIA EUGENIA NU	Type of Document	Cédula de Ciudadanía	Document Number	28845664	Update and notify
Supervisor	MIGUEL EDUARDO LOZ	Type of Document	Cédula de Ciudadanía	Document Number	14250758	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	VICTORIA EUGENIA NU	Type of Document	Cédula de Ciudadanía	Document Number	28845664	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Ordenador del Gasto	VICTORIA EUGENIA NUÑEZ AGUIAR	16 días de tiempo transcurrido *(12/09/2025 9:21:56 PM(UTC-05:00) Bogotá, Lima, Quito)*	VICTORIA EUGENIA NUÑEZ AGUIAR
Supervisor	MIGUEL EDUARDO LOZANO OSUNA	16 días de tiempo transcurrido *(12/09/2025 9:21:56 PM(UTC-05:00) Bogotá, Lima, Quito)*	VICTORIA EUGENIA NUÑEZ AGUIAR
Ordenador del pago	VICTORIA EUGENIA NUÑEZ AGUIAR	16 días de tiempo transcurrido *(12/09/2025 9:21:56 PM(UTC-05:00) Bogotá, Lima, Quito)*	VICTORIA EUGENIA NUÑEZ AGUIAR

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	5.010.325
	Total	5.010.325

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No existen resultados que cumplan con los criterios de búsqueda especificados							

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	1039	CDP	No se ha iniciado		5.010.325 COP	02-03-02-02-02-005-04	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
Last SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution	
☐	1198	CurrentBudget	-	No se ha iniciado	5.010.325 COP	5.010.325 COP	0 COP	-	View	View Edit

Current Commited Funds Balance 5.010.325 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 5.010.325 COP
Last SIIF Integration State
SIIF Integration Date -