Contract Identification

Contract Unique Identifier CO1.PCCNTR.8569336
Contract Version 1
Contract State Approved
Contract State Date 1 day ago *(9/11/2025 9:16:55 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference CO1.PCCNTR.8569336
Contract description: CONTRATAR EL MANTENIMIENTO PREVENTIVO Y CORRECTIVO INCLUIDO REPUESTOS A LA ESTRUCTURA DE LA TORRE TRABAJO SEGURO EN ALTURAS DEL CENTRO DE RECURSOS NATURALES, INDUSTRIALES Y BIODIVERSIDAD SEDE INDUSTRIAL; EN CUMPLIMIENTO DE LA RESOLUCIÓN LA 4272 DE 2021
Type of contract Services Provisioning
Associated to Other Contract? ☐Yes☑No
Expected Duration of Contract 30 Day(s)
Contract Start *
Contract End 18/12/2025 6:00 PM *
Extended days 0 days
Liquidation ☑Yes☐No *
Liquidation Start Date 18/12/2025 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 18/12/2027 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☑Yes☐No *
Environment Obligation Start Date 8 days left *(19/11/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation End Date 18/12/2025 6:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Includes environmental sustainability criterio ☐Yes☑No *
Post Consumption Obligation ☐Yes☑No *
Reversion ☐Yes☑No *

Contracting Company Identification

SENA REGIONAL CHOCO Grupo de Apoyo Administrativo Mixto
COLOMBIA, Quibdó
0 Recommendation(s)

Supplier Company Identification

Developers Solutions of Safety - Desarrolladores de Soluciones en Seguridad S.A.S - D.S.S S.A.S
COLOMBIA, Floridablanca
Fiscal Id: 901118843

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Developers Solutions of Safety - Desarrolladores de Soluciones en Seguridad S.A.S - D.S.S S.A.S	Bancolombia	Savings	79683117175

Contract Approval Intervenients

Approval by supplier
Approved by: *FRANCISCO DIAZ* ***Approval Date:*** *10/11/2025 5:19:50 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *CARMEN STRELLA ARBOLEDA VELÁSQUEZ* ***Approval Date:*** *11/11/2025 10:09:09 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options To be arranged
Renewable Contract? ☑Yes☐No
Due Date for Renewing Contract 22 days left *(3/12/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*

Financial Settings - General

Registration authorization is needed? ☐Yes☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	7 days left *(19/11/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/04/2026 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	7 days left *(19/11/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	18/12/2028 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality and proper working of goods				
☑% of contract value	20,00	Warranty Start Date	7 days left *(19/11/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/04/2026 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 3 days left *(14/11/2025 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date:-

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline Agree later

Contract Comments

Contract Ref. CO1.PCCNTR.8569336
Group Of Companies Developers Solutions of Safety - Desarrolladores de Soluciones en Seguridad S.A.S - D.S.S S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name		
☐	GCCON-F-021Anexoalcontrato - OCTUBRE - 36.pdf	GCCON-F-021Anexoalcontrato - OCTUBRE - 36.pdf	Download	Detail
☐	GCCON-F-032Designaciondelsupervisor OCTUBRE - 36.pdf	GCCON-F-032Designaciondelsupervisor OCTUBRE - 36.pdf	Download	Detail

Contract Location

Main site or location of works, place of delivery or performance: Cra. 1 No. 28 - 71
Location CO-CHO-27001 - Quibdó
Country COLOMBIA
State/City Chocó
Province Quibdó
Address Cra. 1 No. 28 - 71
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 1 NRO 28-71 SENA REGIONAL CHOCO	COLOMBIA > Chocó > Quibdó

1 CO1.PCCNTR.8569336

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							0,00	39.000.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	72101507	MANTENIMIENTO CORRECTIVO Y PREVENTIVO TORRE DE ALTURA	1,00	PA		39.000.000,00	0,00	39.000.000,00

Contract Document Template

Description	Document Name	Detail
☐ 03 - GJ-F-026_Formato Resolucion COMITE EVALUADOR - 2025.pdf	03 - GJ-F-026_Formato Resolucion COMITE EVALUADOR - 2025.pdf	(detail)
☐ 07 -ANEXO 01 - AUTORIZACION DIRECTOR REGIONAL SENA CHOCO - 2025 (1) (3).PDF 01-MAIL-ANEXOS RESPUESTAS.pdf	07 -ANEXO 01 - AUTORIZACION DIRECTOR REGIONAL SENA CHOCO - 2025 (1) (3).PDF 01-MAIL-ANEXOS RESPUESTAS.pdf	(detail)

☐	08 - ESTUDIO DE MERCADO.PDF 01-MAIL-ANEXOS RESPUESTAS INTERNAS - NO. 9-2025-004304 - NIS 2025-02-346.pdf	08 - ESTUDIO DE MERCADO.PDF 01-MAIL-ANEXOS RESPUESTAS INTERNAS - NO. 9-2025-004304 - NIS 2025-02-346.pdf (detail)
☐	12 - 07 - (16-07-2025) - GD-F-007_Formato_de_Acta VIABILIDADES (1).pdf	12 - 07 - (16-07-2025) - GD-F-007_Formato_de_Acta VIABILIDADES (1).pdf (detail)
☐	13. Anexoalainvitacionpublica.pdf	13. Anexoalainvitacionpublica.pdf (detail)
☐	Anexos Formato_MC - 2025.pdf	Anexos Formato_MC - 2025.pdf (detail)
☐	AUT. 27-9-2025-004304 (1).PDF 01-MAIL-Anexos Respuestas Internas - No. 9-2025-080359 - NIS 2025-02-3.pdf	AUT. 27-9-2025-004304 (1).PDF 01-MAIL-Anexos Respuestas Internas - No. 9-2025-080359 - NIS 2025-02-3.pdf (detail)
☐	Autorizacion.pdf	Autorizacion.pdf (detail)
☐	CDP6525-MANTENIMIENTO DE BIENES INMUEBLES- MANTENIMIENTO PREVENTIVO Y CORRECTIVO DE LA TORRE DE TRABAJO SEGURO EN ALTURAS.pdf	CDP6525-MANTENIMIENTO DE BIENES INMUEBLES- MANTENIMIENTO PREVENTIVO Y CORRECTIVO DE LA TORRE DE TRABAJO SEGURO EN ALTURAS.pdf (detail)
☐	CRONOGRAMA.pdf	CRONOGRAMA.pdf (detail)
☐	GCCON-F-046-EstudiosPreviosV03 (3) (1).pdf	GCCON-F-046-EstudiosPreviosV03 (3) (1).pdf (detail)
☐	GCCON-F-075-FormatoavisonolimitacionMipymesV02.pdf	GCCON-F-075-FormatoavisonolimitacionMipymesV02.pdf (detail)
☐	PAA.pdf	PAA.pdf (detail)
☐	PRESUPUESTO OFICIAL.pdf	PRESUPUESTO OFICIAL.pdf (detail)
☐	Promedio.pdf	Promedio.pdf (detail)
☐	REGISTRO FOTOGRAFICO ESTADO ACTUAL.pdf	REGISTRO FOTOGRAFICO ESTADO ACTUAL.pdf (detail)
☐	torre en alturasGIL-F-056MatrizdeDocumentosparalaEmisiondeConceptoTecnicoyFinancieroparaObrasdeMantenimiento.pdf	torre en alturasGIL-F-056MatrizdeDocumentosparalaEmisiondeConceptoTecnicoyFinancieroparaObrasdeMantenimiento.pdf (detail)

Follow up Responsibilities

Expenditure Approver	CARMEN STRELLA ARE	Type of Document	Cédula de Ciudadanía	Document Number	35896873	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Expenditure Approver	CARMEN STRELLA ARBOLEDA VELÁSQUEZ	11/11/2025 10:09:09 AM *((UTC-05:00) Bogotá, Lima, Quito)*	CARMEN STRELLA ARBOLEDA VELÁSQUEZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * — Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:

		Value
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	39.000.000
	Total	39.000.000

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No

Authorization Code

PCI Code 36-02-00-027

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	6525	CDP	Generated	50.000.000 COP	39.000.000 COP	36-02-00-027-952210	Valid	Edit

CDP Balance 50.000.000 COP

Vigencia Futura Balance 0 COP

Total Balance 39.000.000 COP

SIIF Integration State Exito

SIIF Integration Date 10/11/2025 11:46 AM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance 0 COP

Future Commited Funds Balance 0 COP

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -