

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.8595903

Contract Version

1

Contract State

Approved

Contract State Date

1 hour ago (14/11/2025 5:07:50 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

504-2025

Contract description:

ADECUACIÓN MENOR DEL PUESTO DE SALUD DE PAQUILO, ADSCRITO A LA E.S.E. HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RÍO SECO, DEPARTAMENTO DE CUNDINAMARCA EN CUMPLIMIENTO A LA RESOLUCIÓN 941 DEL 20 DE MAYO DE 2025 EMITIDA POR EL MINISTERIO DE SALUD Y PROTECCIÓN SOCIAL.

Type of contract

Work

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

5 Month(s)

Contract Start

*

Contract End

13/04/2026 12:00 AM

*

Extended days

0 days

Liquidation

☐Yes☒No

*

Environment Obligation

☐Yes☒No

*

Post Consumption Obligation

☐Yes☒No

*

Reversion

☐Yes☒No

*

Contracting Company Identification

Compradores

Proveedores

EMPRESA SOCIAL DEL ESTADO HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RIO SECO

COLOMBIA, San Juan De Río Seco

★★★★★

0

Recommendation(s)

Supplier Company Identification

RAPIOBRAS

Professional engineering and architecture services

COLOMBIA, Bogotá

Fiscal Id: 901007203

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
RAPIOBRAS ES INGENIERIA SAS	BANCOLOMBIA	Current	38900000316

Contract Approval Intervenients

Approval by supplier

Approved by:

ROBINSON LINARES

Approval Date:

14/11/2025 5:47:14 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by:

Angela Maritza Lopez barrero

Approval Date:

14/11/2025 6:27:32 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:

No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

To be arranged

Renewable Contract?

☒Yes☐No

Due Date for Renewing Contract

-

Financial Settings - General

Registration authorization is needed?

☐Yes☒No

Define Warranties? ☐Yes☒No

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8595903
Group Of Companies RAPIOBRAS ES INGENIERIA SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: calle 4 N°1-52

Location CO-CUN-25662 - San Juan De Río Seco
Country COLOMBIA
State/City Cundinamarca
Province San Juan De Río Seco
Address calle 4 N°1-52
ZIP Code 253250

Degrees (°) Minutes (') Seconds (")

Latitude:
Longitude:

Additional Locations

X-Ref	Address	Location
1	calle 4 N°1-52	COLOMBIA > Cundinamarca > San Juan De Río Seco

1	CO1.PCCNTR.8595903							
1.1	(To the prices, add the VAT at the statutory rate in force.)							
							Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
							615.421.897,81	615.031.897,81
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	95122000	ADECUACIÓN MENOR DEL PUESTO DE SALUD DE PAQUILLO, ADSCRITO A LA E.S.E. HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RIO SECO, DEPARTAMENTO DE CUNDINAMARCA EN CUMPLIMIENTO A LA RESOLUCIÓN 941 DEL 20 DE MAYO DE 2025 EMITIDA POR EL MINISTERIO DE SALUD Y PROTECCIÓN SOCIAL.	1,00	UN	615.421.897,81	615.031.897,81	615.421.897,81	615.031.897,81

Contract Document Template

Description	Document Name	Detail
☐ 504-RAPIOBRAS ES INGENIERIA SAS.pdf	504-RAPIOBRAS ES INGENIERIA SAS.pdf	(detail)

Follow up Responsibilities

Expenditure Approver  Type of Document Document Number [Update and notify](#) [Update and](#)

Responsibles For Payment Authorization

Responsible For Payment Authorization

Type of Document

Document Number

Update and notify

Add user

Assignment History

Pbsition	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace

Treaty implementation

YesNo *

Expense Type

Investment

Budget Origin:

General National Budget - GNB

YesNo *

General System of Participations - GSP

YesNo *

General Royalty System - GRS

YesNo *

Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)

YesNo *

Credit Resources

YesNo *

Own Resources

YesNo *

Value

615.031.897,81

Total

615.031.897,81

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF?

YesNo

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
516	CDP	NotStarted		615.421.897,81 COP	00-00-00	- Edit

CDP Balance

Vigencia Futura Balance

Total Balance

0 COP

SIIF Integration State

SIIF Integration Date

-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Pbsition Code	SIIF Execution
No items found...								

Current Committed Funds

Balance

Future Committed Funds

Balance

Total Commitment Balance

SIIF Integration State

SIIF Integration Date

-