Contract Identification

Contract Unique Identifier	CO1.PCCNTR.8595390
Contract Version	1
Contract State	Approved
Contract State Date	1 hour ago *(14/11/2025 5:02:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference	505
Contract description:	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA Y JURIDICA PARA LA OBRA DE LA ADECUACIÓN MENOR DEL PUESTO DE SALUD DE PAQUILO, ADSCRITO A LA E.S.E. HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RÍO SECO, DEPARTAMENTO DE CUNDINAMARCA EN CUMPLIMIENTO A LA RESOLUCIÓN 941 DEL 20 DE MAYO DE 2025 EMITIDA POR EL MINISTERIO DE SALUD Y PROTECCIÓN SOCIAL.
Type of contract	Services Provisioning
Associated to Other Contract?	☐Yes ☑No
Expected Duration of Contract	5 Month(s)
Contract Start	*
Contract End	13/04/2026 12:00 AM *
Extended days	0 days
Liquidation	☐Yes ☑No *
Environment Obligation	☐Yes ☑No *
Post Consumption Obligation	☐Yes ☑No *
Reversion	☐Yes ☑No *

Contracting Company Identification

EMPRESA SOCIAL DEL ESTADO HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RIO SECO

COLOMBIA, San Juan De Río Seco

0 Recommendation(s)

Supplier Company Identification

ACRUX ARQUITECTURA

COLOMBIA, Villeta
Fiscal Id: 901501626

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ACRUX ARQUITECTURA			

Contract Approval Intervenients

Approval by supplier

Approved by: *ACRUX ARQUITECTURA ACRUX ARQUITECTURA* ***Approval Date:*** *14/11/2025 5:41:03 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer

Approved by: *Angela Maritza Lopez barrero* ***Approval Date:*** *14/11/2025 6:27:56 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?	☐Yes ☑No	Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options	To be arranged
Renewable Contract?	☑Yes ☐No
Due Date for Renewing Contract	-

Financial Settings - General

Registration authorization is

needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8595390
Group Of Companies ACRUX ARQUITECTURA
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: calle 4 N°1-52
Location CO-CUN-25662 - San Juan De Río Seco
Country COLOMBIA
State/City Cundinamarca
Province San Juan De Río Seco
Address calle 4 N°1-52
ZIP Code 253250

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	calle 4 N°1-52	COLOMBIA > Cundinamarca > San Juan De Río Seco

1 CO1.PCCNTR.8595390

1.1 (To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
33.138.102,00	33.138.102,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	81101500	INTERVENTORÍA TÉCNICA, ADMINISTRATIVA, FINANCIERA Y JURIDICA PARA LA OBRA DE LA ADECUACIÓN MENOR DEL PUESTO DE SALUD DE PAQUILO, ADSCRITO A LA E.S.E. HOSPITAL SAN VICENTE DE PAUL DE SAN JUAN DE RÍO SECO, DEPARTAMENTO DE CUNDINAMARCA EN CUMPLIMIENTO A LA RESOLUCIÓN 941 DEL 20 DE MAYO DE 2025 EMITIDA POR EL MINISTERIO DE SALUD Y PROTECCIÓN SOCIAL.	1,00	UN	33.138.102,00	33.138.102,00	33.138.102,00	33.138.102,00

Contract Document Template

	Description	Document Name	Detail
☐	505-ACRUX ARQUITECTURA S.A.S..pdf	505-ACRUX ARQUITECTURA S.A.S..pdf	(detail)

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	**Value**	
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	33.138.102
Total	33.138.102	

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	517	CDP	NotStarted		33.138.102 COP	00-00-00	-	Edit

CDP Balance
Vigencia Futura Balance
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds Balance
Future Commited Funds Balance
Total Commitment Balance
SIIF Integration State
SIIF Integration Date -