Contract Identification

Contract Unique Identifier CO1.PCCNTR.8544680
Contract Version 1
Contract State InExecution
Contract State Date 12 days ago *(5/11/2025 4:39:33 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference MRAM-MC-061-2025
Contract description: ACTUALIZACIÓN DE PLAN DE MOVILIDAD URBANA DEL MUNICIPIO DE RAMIRIQUÍ BOYACÁ
Type of contract Consultancy
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 50 Day(s)
Contract Start 8 days ago *(10/11/2025 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
Contract End 29/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

MUNICIPIO DE RAMIRIQUI
COLOMBIA, Ramiriquí

0 Recommendation(s)

Supplier Company Identification

LEIDY CONSTANZA LOPEZ MATEUS
COLOMBIA, Bogotá
Fiscal Id: 23316213

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
LEIDY CONSTANZA LOPEZ MATEUS			

Contract Approval Intervenients

Approval by supplier
Approved by: *LEIDY CONSTANZA LOPEZ MATEUS* ***Approval Date:*** *5/11/2025 5:29:04 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *CAMILO ANDRES AVILA MARQUEZ* ***Approval Date:*** *6/11/2025 11:20:33 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed: CO1_PCCNTR_8544680_Confirmed
Contract In Execution:

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No — Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐Yes ☑No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance				
☑% of contract value	10,00	Warranty Start Date	12 days ago *(5/11/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	10,00	Warranty Start Date	24/12/2025 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/12/2028 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality of Service				
☑% of contract value	20,00	Warranty Start Date	12 days ago *(5/11/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	24/06/2026 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 10 days ago *(7/11/2025 11:59:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: 11 days ago *(6/11/2025 6:45:24 PM(UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
CO1.WRT.18330930	Compliance - Contract Compliance ⚠	Insurance Contract	15.800.000,00 COP	SEGUROS DEL ESTADO S.A	30/12/2028 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detail

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8544680
Group Of Companies LEIDY CONSTANZA LOPEZ MATEUS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CARRERA 6 No. 7-35
Location CO-BOY-15599 - Ramiriquí
Country COLOMBIA
State/City Boyacá
Province Ramiriquí
Address CARRERA 6 No. 7-35
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 6 No. 7-35	COLOMBIA > Boyacá > Ramiriquí

1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
39.800.000,00	39.500.000,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	(To the prices, add the VAT at the statutory rate in force.)
1	80101602	ACTUALIZACIÓN DE PLAN DE MOVILIDAD URBANA DEL MUNICIPIO DE RAMIRIQUÍ BOYACÁ	1,00	UN	39.800.000,00	39.500.000,00	39.800.000,00	39.500.000,00

Contract Document Template

Description	Document Name	Detail
MRAM-MC-061-2025 CARTA DE ACEPTACIÓN.pdf	MRAM-MC-061-2025 CARTA DE ACEPTACIÓN.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	CAMILO ANDRES AVILA	Type of Document	Citizenship Identification	Document Number	72326507	Update and notify
Supervisor	CARMEN ELVIRA PAEZ	Type of Document	Citizenship Identification	Document Number	1057736429	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	YENI PATRICIA JIMENEZ	Type of Document	Citizenship Identification	Document Number	1049647876	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Responsible For Payment Authorization	YENI PATRICIA JIMENEZ QUINCHANEGUA	11 days ago *(6/11/2025 11:20:33 AM(UTC-05:00) Bogotá, Lima, Quito)*	CAMILO ANDRES AVILA MARQUEZ
Expenditure Approver	CAMILO ANDRES AVILA MARQUEZ	11 days ago *(6/11/2025 11:20:33 AM(UTC-05:00) Bogotá, Lima, Quito)*	CAMILO ANDRES AVILA MARQUEZ
Supervisor	CARMEN ELVIRA PAEZ CARO	11 days ago *(6/11/2025 11:20:33 AM(UTC-05:00) Bogotá, Lima, Quito)*	CAMILO ANDRES AVILA MARQUEZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No *

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☑Yes ☐No *	39.500.000
Participation For Education - PFE	☐Yes ☑No *	
Participation For Health - PFH	☐Yes ☑No *	
General Purpose Participation - GPP	☑Yes ☐No *	39.500.000
Sports and Recreation - SAR	☐Yes ☑No *	
Culture - Culture	☐Yes ☑No *	
General Purpose Free Investment - GPFI	☑Yes ☐No *	39.500.000
General purpose unrestricted municipalities categories 4, 5 and 6 - GPUC	☐Yes ☑No *	
Special Allocations - SA	☐Yes ☑No *	
Drinking Water and Basic Sanitation - DWBS	☐Yes ☑No *	
Comprehensive Early Childhood Care - CECC	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		39.500.000

Validación Código BPIN

	BPIN Code	Year	State
☐	202500000024833	2025	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BPIN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	604	CDP	NotStarted		39.500.000 COP	00-00-00	-	Edit

CDP Balance 0 COP

Vigencia Futura Balance	0 COP
Total Balance	0 COP
SIIF Integration State	
SIIF Integration Date	-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
1824	CurrentBudget	-	NotStarted	39.500.000 COP	39.500.000 COP	-	-	SIIF View Edit

Current Commited Funds Balance	39.500.000 COP
Future Commited Funds Balance	0 COP
Total Commitment Balance	39.500.000 COP
SIIF Integration State	
SIIF Integration Date	-