

Contract Identification

Contract Unique Identifier

CO1.PCCNTR.8574613

Contract Version

1

Contract State

InExecution

Contract State Date

7 days ago (10/11/2025 6:55:45 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract reference

20250647

Contract description:

ADECUACIÓN MENOR DE LOS PUESTOS DE SALUD DE CUATRO ESQUINAS, SINAI BAJO, VILLANUEVA, YAMUESQUER Y LAS INSTALACIONES DE LA E.S.E CENTRO HOSPITAL LUIS ANTONIO MONTERO DEL MUNICIPIO DE POTOSÍ

Type of contract

Work

Associated to Other Contract?

☐Yes☒No

Expected Duration of Contract

75 Day(s)

Contract Start

3 minutes ago (18/11/2025 2:55:00 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract End

25/01/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extended days

0 days

Liquidation

☒Yes☐No *

Liquidation Start Date

15/02/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Liquidation End Date

30/06/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Environment Obligation

☐Yes☒No *

Post Consumption Obligation

☐Yes☒No *

Reversion

☐Yes☒No *

Contracting Company Identification



E.S.E CENTRO HOSPITAL LUIS ANTONIO MONTERO

COLOMBIA, Potosí

★★★★★

0

Recommendation(s)



Supplier Company Identification



Ingénia Mas Soluciones

COLOMBIA, Sandomá

Fiscal Id: 900934517

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Ingénia Mas Soluciones	BANCOLOMBIA	Savings	19054930821

Contract Approval Intervenients

Approval by supplier

Approved by:

Ingenia mas soluciones SAS

Approval Date:

18/11/2025 2:43:35 PM ((UTC-05:00) Bogotá, Lima, Quito)

Approval by buyer

Approved by:

DIANA CRISTINA ZAMBRANO

Approval Date:

18/11/2025 2:52:42 PM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed: [CO1_PCCNTR_8574613_Confirmed](#)
Contract In Execution:

Documents Type

Documents Type: No Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes☐No

Financial Settings - General

Registration authorization is needed? ☐Yes☒No

Financial Settings - Warranties

Define Warranties? ☐Yes☒No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes☒No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.8574613
Group Of Companies Ingenia Mas Soluciones
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name	
☐ 20250647.pdf	20250647.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: CALLE 2DA 4-25

Location CO-NAR-52560 - Potosí

Country COLOMBIA

State/City Nariño

Province Potosí

Address CALLE 2DA 4-25

ZIP Code 524030

	Degrees (°)	Minutes (')	Seconds (")
Latitude:	0	48	32
Longitude:	-77	34	18

X-Ref	Address	Location
1	POTOSI, BARRIO LA UNION	COLOMBIA > Nariño > Potosí

							(To the prices, add the VAT at the statutory rate in force.)
							576.293.660,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	95122000	ADECUACIÓN MENOR DE LOS PUESTOS DE SALUD DE CUATRO ESQUINAS, SINAI BAJO, VILLANUEVA, YAMUESQUER Y LAS INSTALACIONES DE LA E.S.E. CENTRO HOSPITAL LUIS ANTONIO MONTERO DEL MUNICIPIO DE POTOSÍ, DEPARTAMENTO DE NARIÑO	1,00	UN	576.293.660,00	576.293.660,00	576.293.660,00

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: -
Supplier Documents Delivery Date: 14 minutes ago (18/11/2025 2:43:35 PM(UTC-05:00) Bogotá, Lima, Quito)

Contract Document Template

Description	Document Name	Detail
20250647.pdf	20250647.pdf	(detail)

Follow up Responsibilities

Expenditure Approver	DIANA CRISTINA ZAMBI	Type of Document	Cédula de Ciudadanía	Document Number 53125496	Update and notify
Supervisor	DIANA CRISTINA ZAMBI	Type of Document	Cédula de Ciudadanía	Document Number 53125496	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify
---------------------------------------	--	------------------	-----------------	-------------------

Add user

Assignment History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace

Treaty implementation

Expense Type

Budget Origin:

☐ Yes☒ No *

WorkingExpense

General National Budget - GNB

General System of Participations - GSP

General Royalty System - GRS

Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)

Credit Resources

Own Resources

Total

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

576.293.660

☒ Yes☐ No *

☐ Yes☒ No *

☐ Yes☒ No *

☐ Yes☒ No *

☐ Yes☒ No *

576.293.660

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐ Yes☒ No

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
☐ 20250800	CDP	NotStarted		607.324.858 COP	00-00-00	- Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
 20250800	CurrentBudget	-	NotStarted	576.293.660 COP	576.293.660 COP	- -		SIIF View Edit

Current Committed Funds	576.293.660 COP
Balance	

Future Committed Funds 0 COP
Balance

Total Commitment Balance 576.293.660 COP

SIIF Integration State

SIIF Integration Date -