General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.9360424
Contract Version 1
Contract State Approved
Contract State Date 29 days ago *(24/02/2026 5:58:43 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 002-2026-IP
Contract description: CONSTRUCCIÓN DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO.
Type of contract Work
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 7 Month(s)
Contract Start *
Contract End 25/10/2026 11:59 PM *
Extended days 0 days
Liquidation ☐Yes ☑No *
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

EMPRESA DE DESARROLLO SOSTENIBLE
COLOMBIA, Rionegro

0 Recommendation(s)

Supplier Company Identification

CONSORCIO PH 2026
COLOMBIA, Envigado
Fiscal Id:

Supplier Bank Account

☐Distinct Bank Accounts by Company Group Member ☑Single Company Group Bank Account

Supplier	Bank Name	Account Type	Account Number
CONSORCIO PH 2026			

Contract Approval Intervenients

Approval by supplier
Approved by: *JUAN CARLOS LOPEZ SANTAMARIA* ***Approval Date:*** *25/03/2026 6:28:25 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *Johnny Cardona Márquez* ***Approval Date:*** *25/03/2026 8:21:00 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Publicación contratación régimen especial con fase de ofertas
Business Operation EDESO
Buyer Dossier 002-2026-IP
Reply Reference CONSORCIO PH 2026
Contract Value 4.786.061.469 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017 ☐Yes ☑No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☐Yes ☑No

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.9360424
Group Of Companies CONSORCIO PH 2026
Added By:
Added On: -
Comment:

Contract Attachments

	Description	Name	
☐	9. MINUTA CONTRATO IP-002-2026 - CONSTRUCCIÓN E INTERVENTORÍA DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO.docx	9. MINUTA CONTRATO IP-002-2026 - CONSTRUCCIÓN E INTERVENTORÍA DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO.docx	Download Detail

Contract Location

Main site or location of works, place of delivery or performance: Carrera 54 No. 56-162. Vía Fontibón
Location CO-ANT-05615 - Rionegro
Country COLOMBIA
State/City Antioquia
Province Rionegro
Address Carrera 54 No. 56-162. Vía Fontibón
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CARRERA 54 56 152	COLOMBIA > Antioquia > Rionegro

Catalog

1	CO1.PCONTR.9360424
1.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
4.787.845.366,00	4.786.061.469,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	72101500	CONSTRUCCIÓN DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO	1,00	UN	4.787.845.366,00	4.786.061.469,00	4.787.845.366,00	4.786.061.469,00

2	CO1.PCONTR.9360424
2.1	(To the prices, add the VAT at the statutory rate in force.)

Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
4.787.845.366,00	4.786.061.469,00

Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	72101500	CONSTRUCCIÓN DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO	1,00	UN	4.787.845.366,00	4.786.061.469,00	4.787.845.366,00	4.786.061.469,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family Please select...

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

	Description	Document Name	Detail
☐	9. MINUTA CONTRATO IP-002-2026 - CONSTRUCCIÓN E INTERVENTORÍA DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO.pdf	9. MINUTA CONTRATO IP-002-2026 - CONSTRUCCIÓN E INTERVENTORÍA DE PLACA HUELLAS EN LAS DIFERENTES VÍAS RURALES DEL MUNICIPIO DE RIONEGRO.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	Johnny Cardona Márqu	Type of Document	Citizenship Identification	Document Number	71618846	Update and notify
Supervisor		Type of Document		Document Number		Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
Expenditure Approver	Johnny Cardona Márquez	25/03/2026 8:21:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	Johnny Cardona Márquez

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type Investment

Budget Origin:		**Value**
General National Budget - GNB	☐Yes ☑No *	
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☑Yes ☐No *	4.786.061.469
Total	4.786.061.469	

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☐Yes ☑No

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	133	CDP	NotStarted		4.787.845.366 COP	00-00-00-000-00001	-	Edit

CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐ 467	CurrentBudget	-	NotStarted	4.766.061.469 COP	4.766.061.469 COP	-	-	SIIF View Edit

Current Commited Funds Balance 4.766.061.469 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 4.766.061.469 COP
SIIF Integration State
SIIF Integration Date -