

General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.9514291
Contract Version	1
Contract State	Approved
Contract State Date	4 days ago (5/14/2026 2:46:03 PM(UTC-05:00) Bogota, Lima, Quito)
Contract reference	560-2026
Contract description:	SUMINISTRO DE REFRIGERIOS PARA EJECUCIÓN DE LAS ACCIONES DE SALUD PÚBLICA EN EL MARCO DEL PLAN DE INTERVENCIONES COLECTIVAS 2026 Y PARA EL DESARROLLO DE LAS ACCIONES CONTENIDAS EN EL PROYECTO CAMAD, CON ENFASIS EN SRPA Y CCF, EN CUMPLIMIENTO DE LA RESOLUCIÓN 1145 DE 2025
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐ Yes ☒ No
Expected Duration of Contract	4 Month(s)
Contract Start	*
Contract End	9/18/2026 23:59*
Extended days	0 days
Liquidation	☐ Yes ☒ No*
Environment Obligation	☐ Yes ☒ No*
Post Consumption Obligation	☐ Yes ☒ No*
Reversion	☐ Yes ☒ No*

Contracting Company Identification



EMPRESA SOCIAL DEL ESTADO DEL MUNICIPIO DE VILLAVICENCIO

COLOMBIA, Villavicencio
★★★★★

0
Recommendation(s)



Supplier Company Identification



Distribuidora Alpilacteos SAS

COLOMBIA, Villavicencio
Fiscal Id: 902033226

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Distribuidora Alpilacteos SAS	Banco de Occidente	Savings	700901259

Contract Approval Intervenients

Approval by supplier

Approved by: Angela María Díaz Jaramillo
Approval Date: 5/19/2026 8:36:49 AM ((UTC-05:00) Bogota, Lima, Quito)

Approval by buyer

Approved by: Diego Fernando Salazar García
Approval Date: 5/19/2026 9:49:35 AM ((UTC-05:00) Bogota, Lima, Quito)

Contract Confirmed:

Contract In Execution:

Contract Information

E-Procurement Profile:	Procedimiento para Publicidad
Business Operation	Contratacion ESE
Buyer Dossier	ESEV-SIM-040-2026
Reply Reference	□□□
Contract Value	23,631,144 COP

Conditions

Documents Type

Documents Type: No

Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐ Yes ☒ No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐ Yes ☒ No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐ Yes ☒ No

Financial Settings - General

Registration authorization is needed? ☐ Yes ☒ No

Financial Settings - Warranties

Define Warranties? ☒ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☒ No

Compliance ☒ Yes ☐ No

☒ Contract Compliance				
☒ % of contract value	20.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	1/15/2027 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	
☒ Wages payment				
☒ % of contract value	5.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	9/15/2029 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	
☒ Quality and proper working of goods				
☒ % of contract value	20.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	1/15/2027 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	

Extra-contractual civil liability ☐ Yes ☒ No

Due date to deliver 14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito) Warranties Delivery Date: -

Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☒ No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline 30 days

Contract Comments

Contract Ref. CO1.PCCNTR.9514291
Group Of Companies Distribuidora Alpilacteos SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: Cra 42 No 32-06

Location CO-MET-50001 - Villavicencio

Country COLOMBIA

State/City Meta

Province Villavicencio

Address Cra 42 No 32-06

ZIP Code 500001

	Degrees (°)	Minutes (')	Seconds (")
Latitude:	4	14	2504
Longitude:	73	64	1551

Additional Locations

X-Ref	Address	Location
1	cra. 42 no. 32-06	COLOMBIA > Meta > Villavicencio

Catalog

1	CO1.PCCNTR.9514291						
1.1	(To the prices, add the VAT at the statutory rate in force.)						(To the prices, add the VAT at the statutory rate in force.) 23,631,144.00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	50202301	SUMINISTRO DE REFRIGERIOS PARA EJECUCIÓN DE LAS ACCIONES DE SALUD PÚBLICA EN EL MARCO DEL PLAN DE INTERVENCIONES COLECTIVAS 2026 Y PARA EL DESARROLLO DE LAS ACCIONES CONTENIDAS EN EL PROYECTO CAMAD, CON ENFASIS EN SRPA Y CCF, EN CUMPLIMIENTO DE LA RESOLUCIÓN 1145 DE 2025	1.00	UN	26,697,610.00	23,631,144.00	23,631,144.00
2	CO1.PCCNTR.9514291						
2.1	(To the prices, add the VAT at the statutory rate in force.)						(To the prices, add the VAT at the statutory rate in force.) 23,631,144.00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	(To the prices, add the VAT at the statutory rate in force.)
1	50202301	SUMINISTRO DE REFRIGERIOS PARA EJECUCIÓN DE LAS ACCIONES DE SALUD PÚBLICA EN EL MARCO DEL PLAN DE INTERVENCIONES COLECTIVAS 2026 Y PARA EL DESARROLLO DE LAS ACCIONES CONTENIDAS EN EL PROYECTO CAMAD, CON ENFASIS EN SRPA Y CCF, EN CUMPLIMIENTO DE LA RESOLUCIÓN 1145 DE 2025	1.00	UN	26,697,610.00	23,631,144.00	23,631,144.00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any

document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Description	Document Name	Detail
☐ CTO 560-2026.pdf	CTO 560-2026.pdf	(detail)
☐ Rp 1034.pdf	Rp 1034.pdf	(detail)
☐ Rp 1035.pdf	Rp 1035.pdf	(detail)
☐ Rp 1036.pdf	Rp 1036.pdf	(detail)
☐ Supervisión.pdf	Supervisión.pdf	(detail)
☐ APROBACIÓN PÓLIZA.pdf	APROBACIÓN PÓLIZA.pdf	(detail)
☐ PÓLIZA.pdf	PÓLIZA.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify
---------------------------------------	----------------------	------------------	-----------------	-------------------

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation

Expense Type

Budget Origin:

☐ Yes☒ No *

Investment

General National Budget - GNB

General System of Participations - GSP

General Royalty System - GRS

Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)

Credit Resources

Own Resources

Total

☐ Yes☒ No *

☐ Yes☒ No *

☐ Yes☒ No *

☐ Yes☒ No *

☐ Yes☒ No *

☒ Yes☐ No *

23,631,144

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Value

23,631,144

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF?

CDP/Vigencias Futuras

Code

Type

State

Balance

Used Value

PCI Code

State

☐

835

CDP

NotStarted

17,007,193 COP

00-00-00

-

Edit

☐

837

CDP

NotStarted

2,605,790 COP

00-00-00

-

Edit

☐

838

CDP

NotStarted

7,084,627 COP

00-00-00

-

Edit

CDP Balance

0 COP

Vigencia Futura Balance

0 COP

Total Balance

0 COP

SIIF Integration State

SIIF Integration Date

-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐ 1034	CurrentBudget	-	NotStarted	2,156,175 COP	2,156,175 COP	-	-	SIIF View Edit
☐ 1035	CurrentBudget	-	NotStarted	14,910,700 COP	14,910,700 COP	-	-	SIIF View Edit
☐ 1036	CurrentBudget	-	NotStarted	6,564,269 COP	6,564,269 COP	-	-	SIIF View Edit

Current Committed Funds

Balance

23,631,144 COP

Future Committed Funds

Balance

0 COP

Total Commitment Balance

23,631,144 COP

SIIF Integration State

SIIF Integration Date

-