

General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.9514291
Contract Version	1
Contract State	InExecution
Contract State Date	4 days ago (5/14/2026 2:46:03 PM(UTC-05:00) Bogota, Lima, Quito)
Contract reference	560-2026
Contract description:	SUMINISTRO DE REFRIGERIOS PARA EJECUCIÓN DE LAS ACCIONES DE SALUD PÚBLICA EN EL MARCO DEL PLAN DE INTERVENCIONES COLECTIVAS 2026 Y PARA EL DESARROLLO DE LAS ACCIONES CONTENIDAS EN EL PROYECTO CAMAD, CON ENFASIS EN SRPA Y CCF, EN CUMPLIMIENTO DE LA RESOLUCIÓN 1145 DE 2025
Type of contract	Decree law 092/2017
Associated to Other Contract?	☐ Yes ☒ No
Expected Duration of Contract	4 Month(s)
Contract Start	9 minutes left (5/19/2026 10:00:00 AM(UTC-05:00) Bogota, Lima, Quito)
Contract End	9/18/2026 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)
Extended days	0 days
Liquidation	☐ Yes ☒ No *
Environment Obligation	☐ Yes ☒ No *
Post Consumption Obligation	☐ Yes ☒ No *
Reversion	☐ Yes ☒ No *

Contracting Company Identification



EMPRESA SOCIAL DEL ESTADO DEL MUNICIPIO DE VILLAVICENCIO

COLOMBIA, Villavicencio
★★★★★

0 Recommendation(s)



Supplier Company Identification



Distribuidora Alpilacteos SAS

COLOMBIA, Villavicencio
Fiscal Id: 902033226

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
Distribuidora Alpilacteos SAS	Banco de Occidente	Savings	700901259

Contract Approval Intervenients

Approval by supplier

Approved by: Angela Maria Diaz Jaramillo
Approval Date: 5/19/2026 8:36:49 AM ((UTC-05:00) Bogota, Lima, Quito)

Approval by buyer

Approved by: Diego Fernando Salazar Garcia
Approval Date: 5/19/2026 9:49:35 AM ((UTC-05:00) Bogota, Lima, Quito)

Contract Confirmed: CO1_PCCNTR_9514291_Confirmed

Contract In Execution:

Contract Information

E-Procurement Profile:	Procedimiento para Publicidad
Business Operation	Contratacion ESE
Buyer Dossier	ESEV-SIM-040-2026
Reply Reference	☐☐☐
Contract Value	23,631,144 COP

Conditions

Documents Type

Documents Type: No Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☐ Yes ☒ No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐ Yes ☒ No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options As previously agreed

Renewable Contract? ☐ Yes ☒ No

Financial Settings - General

Registration authorization is needed? ☐ Yes ☒ No

Financial Settings - Warranties

Define Warranties? ☒ Yes ☐ No

Warranties by lots, groups or stages ☐ Yes ☒ No

Compliance ☒ Yes ☐ No

☒ Contract Compliance				
☒ % of contract value	20.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	1/15/2027 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	
☒ Wages payment				
☒ % of contract value	5.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	9/15/2029 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	
☒ Quality and proper working of goods				
☒ % of contract value	20.00	Warranty Start Date	14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito)	
☐ Value of the warranty		Warranty End Date	1/15/2027 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)	

Extra-contractual civil liability ☐ Yes ☒ No

Due date to deliver 14 hours left (5/19/2026 11:59:00 PM(UTC-05:00) Bogota, Lima, Quito) Warranties Delivery Date: - Warranties:

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐ Yes ☒ No

Payment Conditions

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Description	Document Name	Detail
CTO 560-2026.pdf	CTO 560-2026.pdf	(detail)
Rp 1034.pdf	Rp 1034.pdf	(detail)
Rp 1035.pdf	Rp 1035.pdf	(detail)
Rp 1036.pdf	Rp 1036.pdf	(detail)
Supervisión.pdf	Supervisión.pdf	(detail)
APROBACIÓN PÓLIZA.pdf	APROBACIÓN PÓLIZA.pdf	(detail)
PÓLIZA.pdf	PÓLIZA.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify
---------------------------------------	----------------------	------------------	-----------------	-------------------

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement
projected related to the Peace

Treaty implementation

Expense Type

Budget Origin:

☐Yes☒No *

Investment

General National Budget - GNB

General System of
Participations - GSP

General Royalty System - GRS

Own resources (Alcaldías,
Gobernaciones y Resguardos
Indígenas)

Credit Resources

Own Resources

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

☒Yes☐No *

Value

23,631,144

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Total23,631,144

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF?

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PO Code	State
☐ 835	CDP	NotStarted		17,007,193 COP	00-00-00	- Edit
☐ 837	CDP	NotStarted		2,605,790 COP	00-00-00	- Edit
☐ 838	CDP	NotStarted		7,084,627 COP	00-00-00	- Edit

CDP Balance

0 COP

Vigencia Futura Balance

0 COP

Total Balance

0 COP

SIIF Integration State

SIIF Integration Date

-

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐ 1034	CurrentBudget	-	NotStarted	2,156,175 COP	2,156,175 COP	- -		SIIF View Edit
☐ 1035	CurrentBudget	-	NotStarted	14,910,700 COP	14,910,700 COP	- -		SIIF View Edit
☐ 1036	CurrentBudget	-	NotStarted	6,564,269 COP	6,564,269 COP	- -		SIIF View Edit

Current Committed Funds

Balance

23,631,144 COP

Future Committed Funds

Balance

0 COP

Total Commitment Balance

23,631,144 COP

SIIF Integration State

SIIF Integration Date

-