NOMBRE DOCUMENTO	APROBACIÓN DE GARANTÍAS
PROCESO / PROCEDIMIENTO / CONSECUTIVO PROCEDIMIENTO	**GC-SASI-2026-002**
CÓDIGO DOCUMENTO	GC-AAG
VERSIÓN	1
FECHA SUSCRIPCIÓN	28-05-2026

EL SUSCRITO ALCALDE DEL MUNICIPIO DE LA UVITA

APRUEBA

La garantía que se expone a continuación y que hace parte del contrato y proceso de la referencia:

CONTRATO NO.	GC-CT-2026-055
OBJETO	"**SUMINISTRO DE COMBUSTIBLES PARA LA MAQUINARIA PESADA, MAQUINARIA AGRÍCOLA Y VEHÍCULOS QUE CONFORMAN EL PARQUE AUTOMOTOR DE PROPIEDAD DEL MUNICIPIO DE LA UVITA-BOYACÁ EN CUMPLIMIENTO DE LA DIMENSION ECONOMICA DEL PLAN DE DESARROLLO 2024-2027 A TRABAJAR POR NUESTRA TIERRA - VIGENCIA 2026**"
CONTRATISTA	EMPRESA DE ESTACION DE SERVICIO LOS ANDES DEL NORTE S.A.S R/L: RAFAEL MARTINEZ
TIPO DE GARANTÍA	GARANTIA UNICA DE CUMPLIMIENTO ENTIDAD ESTATAL
ENTIDAD ASEGURADORA	Aseguradora Solidaria de Colombia NIT. 860.524.624
NO. DE LA GARANTÍA	600-47-994000080136 Anexo 1

9. Tipo de Amparo	Valor Asegurado ($)	10. Vigencia:					
		Fecha Inicial			Fecha Final		
		Día	Mes	Año	Día	Mes	Año
CUMPLIMIENTO	$ 9.000.000,00	25	05	2026	01	05	2027
CALIDAD DEL SERVICIO							
CALIADAD DEL BIEN	$ 18.000.000,00	25	05	2026	31	12	2026
PAGO DE SALARIOS PRES E IND LABORALES							

BUEN MANEJO Y CORRECTA INVERSION DEL ANTICIPO							
ESTABILIDAD DE LA OBRA*							
PREDIOS LABORALES Y OPERACIONES							
RCE DERIVADA DE CUMPLIMIENTO							
OTRAS (INDICAR CUAL) (…)							

OBSERVACIONES	

LUIS GUILLERMO BERRIO HERNANDEZ (May 28, 2026 17:26:52 CDT)

Ing. LUIS GUILLERMO BERRIO HERNANDEZ
Alcalde Municipal

	ELABORÓ	REVISÓ Y APROBÓ
FIRMAS		
FECHA:	28/05/2026	28/05/2026
NOMBBRE	JONATHAN DANILO SANCHEZ FIGUEROA	FABIAN RICARDO MURILLO BAUTISTA
CARGO:	Contratista - Secretaria de Planeación e Infraestructura	Asesor en contratación

12. APROBACION DE GARANTIAS CUMPLIMIENTO ANEXO 0 (3) (1) COMBUSTIBLE

Final Audit Report 2026-05-28

Created:	2026-05-28
By:	Fabian Murillo (kchiflin3@hotmail.com)
Status:	Signed
Transaction ID:	CBJCHBCAABAAjxecSQnpRdg-JgUxyX_xMICqt90DcRRp

"12. APROBACION DE GARANTIAS CUMPLIMIENTO ANEXO 0 (3) (1) COMBUSTIBLE" History

Document created by Fabian Murillo (kchiflin3@hotmail.com)
2026-05-28 - 8:49:40 PM GMT

Document emailed to JONATHAN DANILO SANCHEZ FIGUEROA (danilosf200990@gmail.com) for signature
2026-05-28 - 8:49:55 PM GMT

Document emailed to FABIAN RICARDO MURILLO BAUTISTA (fabianrmurillo@hotmail.com) for signature
2026-05-28 - 8:49:55 PM GMT

Document emailed to LUIS GUILLERMO BERRIO HERNANDEZ (guillermoberrio@hotmail.com) for signature
2026-05-28 - 8:49:55 PM GMT

Email viewed by FABIAN RICARDO MURILLO BAUTISTA (fabianrmurillo@hotmail.com)
2026-05-28 - 8:52:35 PM GMT

Email viewed by JONATHAN DANILO SANCHEZ FIGUEROA (danilosf200990@gmail.com)
2026-05-28 - 8:52:51 PM GMT

Document e-signed by FABIAN RICARDO MURILLO BAUTISTA (fabianrmurillo@hotmail.com)
Signature Date: 2026-05-28 - 8:52:58 PM GMT - Time Source: server - Signature Appearance Selected: IMAGE

Document e-signed by JONATHAN DANILO SANCHEZ FIGUEROA (danilosf200990@gmail.com)
Signature Date: 2026-05-28 - 8:53:53 PM GMT - Time Source: server - Signature Appearance Selected: IMAGE

Email viewed by LUIS GUILLERMO BERRIO HERNANDEZ (guillermoberrio@hotmail.com)
2026-05-28 - 10:26:34 PM GMT

Document e-signed by LUIS GUILLERMO BERRIO HERNANDEZ (guillermoberrio@hotmail.com)

Signature Date: 2026-05-28 - 10:26:52 PM GMT - Time Source: server - Signature Appearance Selected: MOBILE_DRAW

Agreement completed.

2026-05-28 - 10:26:52 PM GMT

Adobe Acrobat Sign