

General Information

Contract Identification

Contract Unique Identifier	CO1.PCCNTR.9706870
Contract Version	1
Contract State	Approved
Contract State Date	16 hours ago (23/07/2026 5:06:19 PM(UTC-05:00) Bogotá, Lima, Quito)
Contract reference	CO1.PCCNTR.9706870
Contract description:	Contratar la entrega de refrigerios para los funcionarios participantes en las actividades programadas en el marco del XXVI Encuentro Nacional Cultural de la Regional Chocó
Type of contract	Services Provisioning
Associated to Other Contract?	☐ Yes ☒ No
Expected Duration of Contract	10 Day(s)
Contract Start	*
Contract End	6/08/2026 6:00 PM *
Extended days	0 days
Liquidation	☒ Yes ☐ No *
Liquidation Start Date	13 days left (6/08/2026 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
Liquidation End Date	6/08/2028 6:00:00 AM ((UTC-05:00) Bogotá, Lima, Quito)
Environment Obligation	☒ Yes ☐ No *
Environment Obligation Start Date	3 days left (28/07/2026 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)
Environment Obligation End Date	13 days left (6/08/2026 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)
Includes environmental sustainability criterio	☐ Yes ☒ No *
Post Consumption Obligation	☐ Yes ☒ No *
Reversion	☐ Yes ☒ No *

Contracting Company Identification

	SENA REGIONAL CHOCO Grupo de Apoyo Administrativo Mixto	0 Recommendation(s)
	COLOMBIA, Quibdó ★★★★★	

Supplier Company Identification

	ANDGRUP INTEGRAL S.A.S.
	COLOMBIA, Quibdó Fiscal Id: 901471046

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ANDROS GRUPO INTEGRAL S.A.S.	Bancolombia	Savings	536-000034-03

Contract Approval Intervenients

Approval by supplier	
Approved by: Maria Alejandra Moreno Ruiz	Approval Date: 24/07/2026 8:15:06 AM ((UTC-05:00) Bogotá, Lima, Quito)
Approval by buyer	
Approved by: CARMEN STRELLA ARBOLEDA VELÁSQUEZ	Approval Date: 24/07/2026 9:11:03 AM ((UTC-05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile:	Minima Cuantía
Business Operation	DESPACHO REGIONAL CHOCO
Buyer Dossier	MC-CHC-CRNIB-0062-2026
Reply Reference	MC-CHC-CRNIB-0062-2026 Refrigerios ENCUESTRO CULTURAL - 2026
Contract Value	139.039.200 COP

Conditions

Documents Type

Documents Type:	No	Documents type adopted by the ANCP-CCE under Law 2022 of 2020
-----------------	----	---

Decree 248 of 2021

Does it comply with the

minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)?

☒Yes☐No

Are goods and services included that are not related to Article 2.20.1.1.3 of Decree 248 of 2021?

☐Yes☒No

Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

☐Yes☒No

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

To be arranged

Renewable Contract?

☐Yes☐No

Financial Settings - General

Registration authorization is needed?

☐Yes☒No

Financial Settings - Warranties

Define Warranties?

☒Yes☐No

Warranties by lots, groups or stages

☐Yes☒No

Seriousness of the offer

☐Yes☒No

Compliance

☒Yes☐No

☒Contract Compliance

☒% of contract value

☐Value of the warranty

☒Quality of Service

☒% of contract value

☐Value of the warranty

10,00

Warranty Start Date

3 days left (28/07/2026 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

6/08/2028 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

☒Contract Compliance

☒% of contract value

☐Value of the warranty

☒Quality of Service

☒% of contract value

☐Value of the warranty

20,00

Warranty Start Date

3 days left (28/07/2026 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)

Warranty End Date

6/12/2026 11:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)

Extra-contractual civil liability

☐Yes☒No

Due date to deliver Warranties:

3 days left (27/07/2026 5:00:00 PM(UTC-05:00) Bogotá, Lima, Quito) Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan?

☐Yes☒No

Payment Conditions

Payment Method

Abono en cuenta

Invoice Payment Deadline

Agree later

Contract Comments

Added On: -
Comment:

Contract Attachments

Description	Name	
☐ 10 - GCCON-F-021Anexoalcontrato - - Refrigerios ENCUESTRO CULTURAL.pdf	10 - GCCON-F-021Anexoalcontrato - - Refrigerios ENCUESTRO CULTURAL.pdf	Download Detail
☐ GCCON-F-032Designaciondelsupervisor - - Refrigerios ENCUESTRO CULTURAL.pdf	GCCON-F-032Designaciondelsupervisor - - Refrigerios ENCUESTRO CULTURAL.pdf	Download Detail

Contract Location

Main site or location of works, place of delivery or performance:	Cra. 1 No. 28 - 71
Location	CO-CHO-27001 - Quibdó
Country	COLOMBIA
State/City	Chocó
Province	Quibdó
Address	Cra. 1 No. 28 - 71
ZIP Code	
	Degrees (°) Minutes (')
Latitude:	Seconds (")
Longitude:	

Additional Locations

X-Ref	Address	Location
1	CARRERA 1 NRO 28-71 SENA REGIONAL CHOCO	COLOMBIA > Chocó > Quibdó

Catalog

1		CO1.PCONTR.9706870						
1.1		(To the prices, add the VAT at the statutory rate in force.)						
							Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)	
							0,00	139.039.200,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)	
1	90101600	VALOR GLOBAL DE LA OFERTA: El oferente debe diligenciar el valor total de la oferta en la plataforma del Secop II - El valor debe incluir todos los impuestos, gastos y contribuciones aplicables. Y conforme se establece en las condiciones o especificaciones técnicas de los estudios previos se debe discriminar la propuesta económica, adjuntándola en formato pdf firmado y en Excel; valor total de la oferta debe ser igual al registrado en el Secop II, so pena de ser inhabilitada	1,00	PA		139.039.200,00	0,00	139.039.200,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family	Please select...	
Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley,	☐	☐

Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.		
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents

Contract Phase

Attestation Phase

No items found...

Contract Document

Contract Document Template

Description	Document Name	Detail
☐ 01 - Comité Estructurador - Refrigerios ENCuentRO CULTURAL.pdf	01 - Comité Estructurador - Refrigerios ENCuentRO CULTURAL.pdf	(detail)
☐ 02 - Solicitud inicio de tramite de proceso Contractual 2026(1).pdf	02 - Solicitud inicio de tramite de proceso Contractual 2026(1).pdf	(detail)
☐ 03 - GCCON-F-046Estudioprevio Refrigerios Encuentro.pdf	03 - GCCON-F-046Estudioprevio Refrigerios Encuentro.pdf	(detail)
☐ 04 - GFPI-F-137_PAA (10).pdf	04 - GFPI-F-137_PAA (10).pdf	(detail)
☐ 06 - GCCON-AN-001AnexoDeVerificacionyEvaluaciondelCumplimientodeRequisitosLegalesSIGA_(Abril-2026).xlsx	06 - GCCON-AN-001AnexoDeVerificacionyEvaluaciondelCumplimientodeRequisitosLegalesSIGA_(Abril-2026).xlsx	(detail)
☐ 07 - Analisis y estudio del sector -- Refrigerios ENCuentRO CULTURAL (1).pdf	07 - Analisis y estudio del sector -- Refrigerios ENCuentRO CULTURAL (1).pdf	(detail)
☐ 08 - Matriz de Riesgo MC-2026.pdf	08 - Matriz de Riesgo MC-2026.pdf	(detail)
☐ 10 - GCCON-F-023AnexoalaInvitacionpublica - Refrigerios ENCuentRO.pdf	10 - GCCON-F-023AnexoalaInvitacionpublica - Refrigerios ENCuentRO.pdf	(detail)
☐ 11 - 04 - (27-03-2026) - GD-F-007_Formato_de_Acta VIABILIDADES.pdf	11 - 04 - (27-03-2026) - GD-F-007_Formato_de_Acta VIABILIDADES.pdf	(detail)
☐ 12 - 13 - GJ-F-026_Formato Resolucion COMITE EVALUADOR - (91 del 07-Mayo-2026) OMAR.pdf	12 - 13 - GJ-F-026_Formato Resolucion COMITE EVALUADOR - (91 del 07-Mayo-2026) OMAR.pdf	(detail)
☐ Formatos - MAYO - 2026.zip	Formatos - MAYO - 2026.zip	(detail)
☐ 09 - CDP9026 (1).pdf	09 - CDP9026 (1).pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver	CARMEN STRELLA ARBOLEDA VELÁSQUEZ Type of Document	Cédula de Ciudadanía	Document Number	35896873	Update and notify
Supervisor	Blyderson Arboleda Montañez Type of Document	Cédula de Ciudadanía	Document Number	1128420991	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization	Type of Document	Document Number	Update and notify
---------------------------------------	---	-----------------	-----------------------------------

[Add user](#)

Assignment History

Pposition	Name	Follow up Date	Changed by
Supervisor	Blyderson Arboleda Montañez	24/07/2026 9:11:03 AM ((UTC-05:00) Bogotá, Lima, Quito)	CARMEN STRELLA ARBOLEDA VELÁSQUEZ
Expenditure Approver	CARMEN STRELLA ARBOLEDA VELÁSQUEZ	24/07/2026 9:11:03 AM ((UTC-05:00) Bogotá, Lima, Quito)	CARMEN STRELLA ARBOLEDA VELÁSQUEZ

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation

Expense TypeInvestment

Budget Origin:

General National Budget - GNB

General System of Participations - GSP

General Royalty System - GRS

Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)

Credit Resources

Own Resources

Total

☒Yes☐No *139.039.200

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

☐Yes☒No *

139.039.200

Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Validación Código BPIN

BPIN Code	Year	State
☐ 202400000000188	2026	Validated

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	BFN Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...								

Company registered in SIIF? ☒Yes ☐No

Authorization Code

PCI Code 36-02-00-027

CDP/Vigencias Futuras

Code	Type	State	Balance	Used Value	PCI Code	State
☐ 9026	CDP	With Commitment	1.900.000.000 COP	139.039.200 COP	36-02-00-027-000000	- Edit
CDP Balance			1.900.000.000 COP			
Vigencia Futura Balance			0 COP			
Total Balance			139.039.200 COP			
SIIF Integration State			NotStarted			
SIIF Integration Date			23/07/2026 10:14 PM			

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Committed Funds
Balance 0 COP

Future Committed Funds
Balance 0 COP

Total Commitment Balance

SIIF Integration State

SIIF Integration Date -