General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.10036896
Contract Version 1
Contract State Approved
Contract State Date 22 hours ago *(5/10/2026 6:54:21 PM(UTC-05:00) Bogotá, Lima, Quito)*
Contract reference HUI-CGR-MC-012-2026
Contract description: MANTENIMIENTO PREVENTIVO Y CORRECTIVO DE LA INFRAESTRUCTURA DE LA RED DE DATOS Y ELECTRICA DE LA GERENCIA DEPARTAMENTAL COLEGIADA DEL HUILA.
Type of contract Services Provisioning
Associated to Other Contract? ☐Yes ☑No
Expected Duration of Contract 1 Month(s)
Contract Start *
Contract End 13/11/2026 11:59 PM *
Extended days 0 days
Liquidation ☑Yes ☐No *
Liquidation Start Date 16/11/2026 8:00:00 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 15/05/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Yes ☑No *
Post Consumption Obligation ☐Yes ☑No *
Reversion ☐Yes ☑No *

Contracting Company Identification

CGR GERENCIA DEPARTAMENTAL HUILA
COLOMBIA, Neiva

0 Recommendation(s)

Supplier Company Identification

ELECTROPRO SAS
COLOMBIA, Manizales
Fiscal Id: 901902771

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
ELECTROPRO SAS			

Contract Approval Intervenients

Approval by supplier
Approved by: *WENDY CATHERINE RODRIGUEZ RAMIREZ* ***Approval Date:*** *6/10/2026 4:33:40 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *OMAR CASTRO PARRA* ***Approval Date:*** *6/10/2026 5:01:54 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation compradores
Buyer Dossier HUI-CGR-MC-012-2026
Reply Reference CGR GERENCIA DEPARTAMENTAL HUILA-012-2026
Contract Value 7.893.270 COP

Conditions

Documents Type

Documents Type: No — Documents type adopted by the ANCP-CCE under Law 2022 of 2020

Decree 248 of 2021

Does it comply with the minimum 30% of food purchased from small farmers and local peasant, family and community agriculture producers? (Decree 248 of 2021)? ☐Yes ☑No — Decree 248 of 2021, obliges entities that manage public resources to acquire food purchased from small farmers and/or local peasant, family or community agriculture producers and their organizations, at least 30% of the budget allocated to the purchase of food.

Sentencia T-302 de 2017

Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017	☐Yes ☑No	Process associated with the orders issued by the Constitutional Court in Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Yes ☐No

Financial Settings - General

Registration authorization is needed? ☐Yes ☑No

Financial Settings - Warranties

Define Warranties? ☑Yes ☐No

Warranties by lots, groups or stages ☐Yes ☑No

Seriousness of the offer ☐Yes ☑No

Compliance ☑Yes ☐No

☑ Contract Compliance

☑% of contract value	20,00	Warranty Start Date	6 hours left *(7/10/2026 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	6/03/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

☑ Quality of Service

☑% of contract value	20,00	Warranty Start Date	6 hours left *(7/10/2026 12:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)*
☐Value of the warranty		Warranty End Date	6/03/2027 11:59:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*

Extra-contractual civil liability ☐Yes ☑No

Due date to deliver Warranties: 3 hours ago *(6/10/2026 2:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)* Warranties Delivery Date: -

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Value	Issuer	End date	State
No items found...						

Financial Settings - Advanced Payments

Define Payment Plan? ☐Yes ☑No

Payment Conditions

Payment Method

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.10036896
Group Of Companies ELECTROPRO SAS
Added By:
Added On: -
Comment:

Contract Attachments

Description	Name
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: calle 6 5 - 33 torre C Piso 4

Location CO-HUI-41001 - Neiva
Country COLOMBIA
State/City Huila
Province Neiva
Address calle 6 5 - 33 torre C Piso 4
ZIP Code 410010

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	calle 6 # 5-33	COLOMBIA > Huila > Neiva

Catalog

1 CO1.PCCNTR.10036896

1.1 (To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							10.000.000,00	7.893.270,00
Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
1	81111803	Mantenimiento Ajuste , Retorqueo . Y Pruebas Con Analizador De Redes .Para Certificar El Buen Funcionamiento De Los . 1/5 Puntos De Datos	115,00	UN	24.395,00	21.349,00	2.805.425,00	2.455.135,00
2	81111803	Mantenimiento , Ajuste Y Retorqueo De 115 Puntos De Tomas Normales	115,00	UN	19.040,00	11.662,00	2.189.600,00	1.341.130,00
3	81111803	Mantenimiento , Ajuste Y Retorqueo De 115 Puntos De Tomas Regulados .	115,00	UN	19.040,00	11.662,00	2.189.600,00	1.341.130,00
4	81111803	Limpieza , Arreglo Y Sellado Con Sika Boom A La Bandeja Para Evitar El Ingreso A Roedores	1,00	UN	238.000,00	226.100,00	238.000,00	226.100,00
5	72151500	Instalación En La Estación A Todo Costo De Breaker Industrial Trifásico 3 X 60 Amperios Y Puentes En Cable # 6 Del Totalizador Al Barraje Principal Para Alimentar Tablero Del Auditorio	1,00	UN	1.041.250,00	993.650,00	1.041.250,00	993.650,00
6	81111803	Bolsa para suministroe instalación de repuestos y elementos contingentes	1,00	UN	1.536.125,00	1.536.125,00	1.536.125,00	1.536.125,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family Please select...

	Administrative Document	Contract Phase	Attestation Phase
✔	Formato de Experiencia	☐	☑
✔	Certificaciones	☐	☑
	Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
	RUP	☐	☐
✔	RUT	☐	☑
	Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
	Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
	Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
	Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
	La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
	Actas de Asamblea	☐	☐
	Anexo de Acreditación de experiencia	☐	☐
	Anexo de Acreditación de capacidad financiera	☐	☐
	Anexo de Acreditación de capacidad organizacional	☐	☐
	Certificado de constitución de proponente plural	☐	☐
	Certificación de tamaño empresarial (MiPyme)	☐	☐
	Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
	Plan de amortización	☐	☐
	Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
	Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Supplier Documents Settings

Deadline for Supplier to Deliver Award Documents: 3 hours ago *(6/10/2026 2:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)*
Supplier Documents Delivery Date: -

Contract Document

Contract Document Template

Description	Document Name	Detail
No items found...		

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Responsibles For Payment Authorization

Responsible For Payment Authorization		Type of Document	Document Number	Update and notify

Add user

Assignation History

Position	Name	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐Yes ☑No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:		**Value**
General National Budget - GNB	☑Yes ☐No *	7.893.270
General System of Participations - GSP	☐Yes ☑No *	
General Royalty System - GRS	☐Yes ☑No *	
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	☐Yes ☑No *	
Credit Resources	☐Yes ☑No *	
Own Resources	☐Yes ☑No *	
Total		7.893.270

General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

CDP Code	Type	CDP State	Total Value	Balance	Value to use	Integration State	State
No items found...							

Company registered in SIIF? ☑Yes ☐No
Authorization Code
PCI Code 26-01-01

CDP/Vigencias Futuras

	Code	Type	State	Balance	Used Value	PCI Code	State	
☐	100826	CDP	Generated	10.000.000 COP	10.000.000 COP	26-01-01	Valid	Edit

CDP Balance 10.000.000 COP
Vigencia Futura Balance 0 COP
Total Balance 10.000.000 COP
SIIF Integration State Exito
SIIF Integration Date 22/09/2026 2:40 PM

Budget Commitment Data

Code	Type	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
No items found...								

Current Commited Funds
Balance
Future Commited Funds

Balance	
Total Commitment Balance	
SIIF Integration State	
SIIF Integration Date	-