General Information

Contract Identification

Contract Unique Identifier CO1.PCCNTR.2321210
Contract Version 1
Contract State Approved
Contract State Date 4/03/2021 8:01:18 AM *((UTC-05:00) Bogotá, Lima, Quito)*
Contract reference 09-2021
Contract description: CONTRATAR EL SERVICIO DE MANTENIMIENTO PREVENTIVO Y CORRECTIVO PARA LOS EQUIPOS DE AIRES ACONDICIONADOS EN LAS SEDES DEL CONSEJO PROFESIONAL NACIONAL DE INGENIERÍA COPNIA.
Type of contract Services Provisioning
Associated to Other Contract? ☐Sí ☑No
Expected Duration of Contract 10 Month(s)
Contract Start -
Contract End 31/01/2022 11:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Extended days 0 days
Liquidation ☑Sí ☐No
Liquidation Start Date 31/01/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Liquidation End Date 5/05/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*
Environment Obligation ☐Sí ☑No
Post Consumption Obligation ☐Sí ☑No
Reversion ☐Sí ☑No

Contracting Company Identification

COPNIA

0 Recommendation(s)

Supplier Company Identification

INVERSIONES COLOMBIANAS DE INGENIERIA S.A.S - INVERCOLING S.A.S.

Fiscal Id: 900467577

Supplier Bank Account

Supplier	Bank Name	Account Type	Account Number
INVERCOLING S.A.S	BBVA	Current	0358-002632

Contract Approval Intervenients

Approval by supplier
Approved by: *YIMMY FERNANDO MORENO RINCON* ***Approval Date:*** *5/03/2021 10:16:02 AM ((UTC-05:00) Bogotá, Lima, Quito)*

Approval by buyer
Approved by: *Ruben Dario Ochoa Arbelaez* ***Approval Date:*** *8/03/2021 5:11:59 PM ((UTC-05:00) Bogotá, Lima, Quito)*

Contract Confirmed:
Contract In Execution:

Contract Information

E-Procurement Profile: Mínima Cuantía
Business Operation ÁREA DE CONTRATACIÓN
Buyer Dossier SM-09-2021 MANTENIMIENTO AIRES ACONDICIONADOS
Reply Reference SM-09-2021 MANTENIMIENTO AIRES ACONDICIONADOS
Contract Value 19.026.166 COP

Conditions

Financial & Delivery Conditions

Delivery options

Renewable Contract? ☐Sí ☐No

Financial Settings - General

Registration authorization is needed? ☐Sí ☑No

Financial Settings - Warranties

Define Warranties? ☑Sí ☐No

Warranties by lots, groups or stages ☐Yes ☐No

Seriousness of the offer ☐Sí ☑No

Compliance ☑Sí ☐No

☑ Contract Compliance				
☑% of contract value	20,00	Warranty Start Date	1/03/2021 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	31/08/2022 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Wages payment				
☑% of contract value	5,00	Warranty Start Date	1/03/2021 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	31/12/2024 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☑ Quality and proper working of goods				
☑% of contract value	20,00	Warranty Start Date	1/03/2021 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	
☐Value of the warranty		Warranty End Date	30/10/2021 12:00:00 PM *((UTC-05:00) Bogotá, Lima, Quito)*	

Extra-contractual civil liability ☐Sí ☑No

Due date to deliver Warranties: - Warranties Delivery Date: 9/03/2021 9:31:27 AM *((UTC-05:00) Bogotá, Lima, Quito)*

Supplier Warranties:

Warranty ID	Purpose	Warranty type	Valor	Issuer	End date	Estado
CO1.WRT.6541549	Compliance - Contract Compliance ⚠	Insurance Contract	8.561.774,70 COP	SEGUROS DEL ESTADO	2/05/2025 *((UTC-05:00) Bogotá, Lima, Quito)*	Approved Detalle

Financial Settings - Advanced Payments

Define Payment Plan? ☐Sí ☑No

Payment Conditions

Payment Method Abono en cuenta

Invoice Payment Deadline

Contract Comments

Contract Ref. CO1.PCCNTR.2321210
Group Of Companies INVERCOLING S.A.S
Added By:
Added On: -
Comment:

Contract Attachments

Descripción	Nombre
No items found...	

Contract Location

Main site or location of works, place of delivery or performance: CALLE 78 No. 9-57
Location CO-DC-11001 - Bogotá
País COLOMBIA
State/City Distrito Capital de Bogotá
Municipio Bogotá
Address CALLE 78 No. 9-57
ZIP Code

	Degrees (º)	Minutes (')	Seconds (")
Latitude:			
Longitude:			

Additional Locations

X-Ref	Address	Location
1	CALLE 78 No. 19 A 50	COLOMBIA > Distrito Capital de Bogotá > Bogotá

Catalog

1	CO1.PCONTR.2321210
1.1	(To the prices, add the VAT at the statutory rate in force.)

							Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
							21.340.000,00	19.026.166,00
	Reference	Category	Description	Qty	Unit	Ceiling Price	Price per Unit	Ceiling Price Total	Ceiling Price Total (To the prices, add the VAT at the statutory rate in force.)
	1	72101511	MANTENIMIENTO PREVENTIVO Y CORRECTIVO	1,00	UN	12.930.000,00	10.988.375,00	12.930.000,00	10.988.375,00
	1	72101511	BOLSA DE REPUESTOS	1,00	UN	5.000.000,00	5.000.000,00	5.000.000,00	5.000.000,00
	1	72101511	SECCIONAL ANTIOQUIA	1,00	UN	3.410.000,00	3.037.791,00	3.410.000,00	3.037.791,00

Attestation Documents

List of Required Documents

Here is a list of documents you can ask your tenderers to provide. Please mark on the left column of the list which ones you would like to ask for. If you need any document that is not listed bellow you can add at the bottom clicking on 'Add Other Documents'

Filter by family

Administrative Document	Contract Phase	Attestation Phase
Formato de Experiencia	☐	☐
Certificaciones	☐	☐
Documentos que acreditan la identificación de los representantes legales y miembros de juntas directivas.	☐	☐
RUP	☐	☐
RUT	☐	☐
Limitaciones del representante legal (sólo para personas jurídicas)	☐	☐
Actividades por el objeto social (sólo para personas jurídicas)	☐	☐
Estados financieros auditados con corte a 31 de diciembre del año inmediatamente anterior suscritos por el representante legal con sus notas. Si la antigüedad del interesado es insuficiente, adjuntar estados financieros trimestrales o de apertura; o documento equivalente para las personas naturales.	☐	☐
Un certificado que acredite los indicadores de capacidad financiera y organizacional.	☐	☐
La lista de los contratos que acreditan su experiencia identificando: el código del Clasificador de Bienes y Servicios; plazo; valor; ejecutor del contrato (singular o plural); e información de contacto del cliente del Proveedor.	☐	☐
Actas de Asamblea	☐	☐
Anexo de Acreditación de experiencia	☐	☐
Anexo de Acreditación de capacidad financiera	☐	☐
Anexo de Acreditación de capacidad organizacional	☐	☐
Certificado de constitución de proponente plural	☐	☐
Certificación de tamaño empresarial (MiPyme)	☐	☐
Último acto de estructura y organización de la Entidad Estatal. Este puede ser Ley, Decreto, Ordenanza, Acuerdo o documento equivalente que permita conocer la naturaleza jurídica, funciones, órganos de dirección, régimen jurídico de contratación de la Entidad Estatal.	☐	☐
Acta de posesión del Ordenador del Gasto, en caso de delegación se debe adjuntar el acto de delegación emitido por el representante legal y acto de posesión del delegado.	☐	☐
Documento de autorización del usuario administrador de la Entidad Estatal o de la entidad privada que contrata con cargo a recursos públicos en SECOP II.	☐	☐
Plan de amortización	☐	☐

Administrative Documents	Contract Phase	Attestation Phase
No items found...		

Contract Document

Contract Document Template

Descripción	Document Name	Detalle
COMUNICACIÓN DE ACEPTACIÓN DE OFERTA FIRMADO.pdf	COMUNICACIÓN DE ACEPTACIÓN DE OFERTA FIRMADO.pdf	(detail)

Budget Information

Follow up Responsibilities

Expenditure Approver		Type of Document	Document Number	Update and notify
Supervisor		Type of Document	Document Number	Update and notify

Assignation History

Posición	Nombre	Follow up Date	Changed by
No items found...			

Budget Settings

Framework Agreement projected related to the Peace Treaty implementation ☐ Sí ☑ No * Post-conflict expense, like the one related with the Implementation Framework Agreement (CONPES 3932) generated by the interventions regarding the agreement execution.

Expense Type WorkingExpense

Budget Origin:	**Value**
General National Budget - GNB	0
General System of Participations - GSP	0
General Royalty System - GRS	0
Own resources (Alcaldías, Gobernaciones y Resguardos Indígenas)	0
Credit Resources	0
Own Resources	19.026.166
Total	19.026.166

Company registered in SIIF? ☐ Sí ☑ No

CDP/Vigencias Futuras

	Código	Tipo	Estado	Balance	Used Value	PCI Code	
☐	38	CDP	Not Started	21.340.000 COP		00-00-00-00-0000	Editar

CDP Balance 21.340.000 COP
Vigencia Futura Balance 0 COP
Total Balance
SIIF Integration State
SIIF Integration Date -

Budget Commitment Data

	Código compromiso	Tipo	Commitment Date	Commitment State	Commitment Value	Value to Consume	Value to Release	Commitment Position Code	SIIF Execution
☐	38	CurrentBudget	-	Not Started	21.340.000 COP	21.340.000 COP	-	-	SIIF View Editar

Current Commited Funds Balance 21.340.000 COP
Future Commited Funds Balance 0 COP
Total Commitment Balance 21.340.000 COP
SIIF Integration State
SIIF Integration Date -